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ADDENDUM NO. 02
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Attached are answers to inquiries and clarification, as well as supporting documents.
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be acknowledged therein.
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Addendum 02: Proposer’s Inquiries, Question and Answers
RFP 682001-1303011501
Student Transportation Services
February 25, 2009

1. Can you provide a copy of the student transportation services contract that is currently in place?

A copy of the current agreement is attached.
* RSD Contract - Amendment to OPSB Contract, Exhibit |
e OPSB contract - Basis for the RSD contract and basis for RSD confract, Exhibit 1l

The RSD contract is of little use to a proposer without the OPSB contract so we included
both of them.

2. Are the buses for the SPED routes required to have air conditioning?

Special Needs buses are equipped with air conditioning per IEP requirements only.
There are currently 32 Special Needs routes — 15 of which are equipped with AC per IEP
requirement. This number is trending upward.

3. Can you clarify the number of annual field trips in the District? | believe Mike Johnson said he had
that information available.

Athletic 995
Field Trips 1669
Late Buses 2870
Midday 0

4. GPS & Video Cameras:
Could you provide specs for both systems so there is a clear understanding of what is required?

While the RSD does not have specific specifications for GPS or Digital Video Cameras we
expect a high quality, flexible and user friendly digital video product such as Busguard,
REIl, SEO and 24/7 and GPS products such as Busguard, Synovia and ZONAR or equal.
We suggest that all proposers indicate what they will provide given the following criteria
at a minimum:

GPS — The RFP calls for daily per bus add-on pricing. Passive and Active GPS should be
quoted. Minimum requirements for passive would include replay of where the bus has
been for verification of stop information, on time reports, etc. Minimum requirements for
active GPS per fifth bullet point on page 25 must include live look up, route replay, on
time reports, coverage reports, etc.. The RSD will require direct access via web at all
times with availability of information stated previously at a minimum.

Digital Video Recording — The RFP calls for three camera digital video designed to record
the activity of the passengers, driver and monitor (if assigned). Compatibility with GPS
systems and web lookup should be considered.




5. Extension: Document Location: p.3-1#1.0; p.32-#4.2; p.45-“RFP-Notice of Award’: p.52 Will the
District consider adding the term "written" to describe the mutual agreements and include the
following? “The negotiation process for each extension including the negotiation of new economic
terms shall occur on or before February 1st of the preceding school year.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

6. Termination For Convenience
Document Location:p.14-#3.2.2; p.37-6th par
Will the District consider allowing modifying this section as follows to allow a mutual benefit:
“The RSD and/or State parties may terminate the Agreement at any time by giving thirty (30) sixty
(60) days written notice to contractor the other party of such termination or negotiating with the
Contractor an effective date.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

7. Termination for Lack of Funding
Document Location: p.14-#3.2.3; p.32-#4.2; p.42-1st par
Will the District consider altering this language to reflect:
“In the event District shall elect to terminate this Agreement due to state legislative funding
deficiencies, District shall give written notice to Contractor on or before May 1 prior to the end of any
Contract Year for services to be rendered in the following Contract Year. In the event state funding
is restored following a termination of this Agreement under this Section, Contractor shall be entitled
to a right of first refusal to provide continuing service to District under this Agreement.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

8. Indemnification: Document Location: p.12-#3.1; p.38-7th & 8th par
WIill the district consider the following adjustment to section 3.1 and remove the following phrases
from the indemnification provisions and in the sample contract: “or subcontractors,” “without
limitation,”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

And, could the district add the following language to the end of the 1st sentence, 3rd paragraph,
section 3.1, p.12 and at the end of the 1st sentence, p. 39 of the sample contract:
“...except to the extent that such claim or demand arises from or is caused by the negligence or
willful misconduct of District, its agents or employees.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.



9. Force Majeure: Document Location: p.12-#3.1; p.38-6th par
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11.

12.

13.

Will the District consider including the following language to be added to the contract:
“In the event Contractor is unable to provide the transportation services as specified in this
Agreement because of any act of God, civil disturbance, fire, riot, war, terrorism, picketing,
strike, labor dispute, labor shortages, governmental action or any other condition or cause
beyond Contractor's control, District shall excuse Contractor from performance under this
Agreement.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

- Liquidated Damages/Penalties: Document Location: p.20-#4.1A.4; p.23-#4.1A.13; p.25-#4.1B.3;

p.30-#4.1B.12; p.31-#4.1B.15; p.48-Sched. L
The district requires a response within 24 hours to avoid paying liquidated damages.
Would the district consider allowing up to 3 days to ensure a full investigation can be completed?

Initial response must be within 24 hours. If further investigation finds further relevant
information it may be submitted for consideration.

Also, will the district agree to provide the following language to this section: District must inform
Contractor within 48 hours of a listed violation of its intent to assess liquidated damages for such
event and must bill for such liquidated damage within 31 days of its assessment. Failure to either
timely notify or bill Contractor shall relieve Contractor of its obligation to pay liquidated damages for
the particular event.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

Service Level Adjustments: Document Location: p.16-#3.8; p.20-#4.1A.5; p.23-#4.1B.3; p.46-Ex.A.
Will the District consider the following change to this language to include: “District may increase or
decrease services to be provided by Contractor under this RFP. However, where such increases or
decreases materially impact the service levels or equipment levels required of Contractor under the
assumed routes, schedules, and vehicle requirements contained in this RFP, Contractor shall be
permitted to adjust rates at which services are provided to cover increase or decreases in cost
structure associated with such changes by District.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

Assignment: Document Location: p.40-3rd par.

Will the district consider the following language addition: “District’s consent to assign shall not be
unreasonably withheld or delayed. Contractor may assign this Agreement if the assignment is
made to a parent, subsidiary, related or affiliated company.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.



14. Records and Reports: Document Location: p.22-#4.1A.13; p.26-#4.1B.5; p.27-#4.1B.7 & 4.1B.8:
p.28-#4.1B.9; p.31-#4.1B.16; p.41-3rd par.
Will the District consider the following addition to this section: “Contractor shall provide within 30
business days of any request, those reports and records which may be reasonably requested by
District pertaining to students, routes, stops, mileage audits and other information having to do with
daily operations. In reviewing Contractor’s records, District shall protect the confidentiality of
Contractor’s proprietary or confidential information included in the data provided. Contractor shall
maintain such records and submit such reports, as are deemed necessary by the District and as
negotiated between Contractor and District from time to time. All reports required by District shall be
submitted on forms mutually agreed upon by both parties. Contractor will not be responsible for
filing on behalf of District any state or regulatory reports concerning ridership or reimbursement.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

15. Accident Reports: Document Location: p.27-#4.1B.7.
Some accident reports may not be complete within 24 hours, allowing enough time to investigate
and provide further written documentation. Will the District allow a qualification of the reports with a
remark such as, “Pending further investigation, the following is our report of the accident that
occurred on [date, etc.]".

We agree, okay to add.

16. Discipline: Document Location: p.27-#4.1B.7.
Will the District allow language a modification to this section including: "drivers should maintain
order on the bus and report incidents of student misbehavior to District.”

Agree with language as follows:
"Drivers should maintain order on the bus and report incidents of student misbehavior to
the designated school official on RSD Bus Incident Form.”

17. Emergency Evacuation Assistance: Document Location: p.32-#4.1B.18.
Wil the District allow adding the following provision to this section: “Contractor will make
reasonable efforts to cooperate with the evacuation requirements. District agrees to indemnify, hold
harmless, and defend Contractor, its directors, officers, employees and agents from and against
every claim or demand which may be made by any person, firm or corporation, or any other entity
resulting from or arising in connection with Contractor providing emergency evacuation
transportation services to District. District also agrees to provide insurance for evacuation service
at the levels otherwise applicable to this contract.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

18. Routes: Document Location: p.20-#4.1A 4.
Will the District consider allowing five (5) school days’ notice to the contractor so that they will have
time for inspection of stops and to train drivers?

We may consider amending this provision as well as others during contract negotiations.
— 2 to 3 days should suffice



19.

20.

21.

22.

23.

24.

Insurance: Document Location: p.23-#4.1B.2; p.27-28-#4.1B.8.
Will the District consider removing the following from this section: “pollution liability insurance.” and
directly or indirectly”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

Will the District consider adding the following at the end of the first sentence in section 3.3: ... for
claims arising under this Agreement.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

Operators and Employees: Document Location: p.23-#4.1B.2; p.27-28-#4.1B.8.
Will the District consider modifying 4.1B.8 as follows:
“The district reserves the right to remeve request removal of a Standby driver...”

We agree, okay with noted strikethrough.

In addition, in Section 4.1B.2, will the district consider the following language change:

“Contractor shall be responsible for hiring and discharging personnel employed by Contractor.
District shall have the right to request Contractor to remove from service any employee, provided
that District shall make such request in writing, state the reasons therefore, that such request does
not violate applicable local, state and federal laws and regulations.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

Facilities: Document Location: p.27-#4.1B.7; p.29-#4.1B.12.

Since the Contractor is not compensated for deadhead mileage and time, would the district

consider allowing a facility in a neighboring Parish?
A facility in a neighboring Parish would be considered if it created efficiencies. The
immediately bordering Parishes — St. Bernard, Jefferson and northern Plaquemines
could be considered. St Tammany and St. Charles would not.

Vehicles/Equipment Modification: Will the District consider the addition of the following language:
“In the event that District or any governmental agency imposes additional equipment requirements
other than those set forth above on Contractor’s vehicles during the term of this Agreement which
are specific requirements for the operation of this contract or immediate installation is required for
continuing operation of the vehicles, Contractor and District shall negotiate in good faith concerning
price increases applicable to such equipment installation.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.

25 Cameras: Document Location: p.22-#4.1A.10; p.23-#4.1B.3.

Will the District consider the following language addition regarding Cameras: “Contractor will retain
the video and audio tapes for 14 days, unless agreed to otherwise by the parties.”

We may consider amending this provision as well as others during contract negotiations.
The provision remains as written.



26. Dispute Resolution: Document Location: p.41-2nd par.
Will the District consider adding the following language to this section: “Nothing in this paragraph is
meant to limit either party’s rights to pursue any action in a court of law.”
-Controlling Documents: Document Location: p.43 Will the District consider adding the following
language "in the event of a discrepancy in the contract documents, the next controlling document
after the Contract is the bid, followed by the RFP."

NO, we will not change the order of precedence. The provision will remain as stated in
the RFP.

27. Under B-7 of the RFP Financial Qualification, it states that the contractor must demonstrate the
ability to secure 50% bond of the total contract, we do not know the total amount.
Please get clarity

Based on the current contracted HTS requirement please see following:

Base Billing ($296.53 per route per day)
Monitors ($16.45 per hour) 6 hour min

2009/10 school year

256 buses for 177 regular school days $13,436,367.36
69 buses for 26 extended year days $531,974.82
65 monitors for 177 regular school days $1,135,543.50
14 monitors for 26 extended year days $35,926.80
Total estimated HTS 2009/10 $15,139,812.48

Due to conversion of several RSD direct schools to charter for the 2010/11 school year, it
is anticipated that 200 — 210 HTS buses will in all likelihood be the maximum
requirement.

28. Would the district permit a facility in a neighboring parish if it created efficiencies?

A facility in a neighboring parish would be considered if it created efficiencies. The
immediately bordering parishes — St. Bernard, Jefferson and northern Plaquemines could
be considered. St Tammany and St. Charles would not.

29. Would this be considered an alternate proposal and if so, would the district consider an alternate
proposal?

You may, at your discretion, submit alternate proposals, or proposals which deviate from
the requirements; provided, that you also submit a proposal for performance of the work
as specified In the statement of work. Such proposals may be considered if overall
performance would be improved or not compromised and if they are in the best interests
of the District. Alternative proposals, or deviations from any requirements of this RFP,
shall be clearly identified.



30. Would the district be willing to extend the contract to 3 years with 2, one year extensions? This is a
big investment for a one year contract.

No. We are not authorized to enter into multi-year contracts, which require approval from
the legislature. The contract must be renewed and approved by the BESE board each
fiscal year.

31. Currently are all the monitors used, Contractor monitors or School district monitors?

How many Total: 65
How many are contractor: 65
How many are School district: 0

32. On Page 30 You talk about "Road Supervisors" are they district employees or contractor
employees.
How many do you think will be required?

As stated in the 4" bullet point on page 30 - “Each contractor shall provide at least one
full time road supervisor for each one-hundred routes operated for various safety
duties.”

33. Including all Charter Schools and the Recovery District how many everyday buses will be needed
for this contract?

There are 256 route buses operated for RSD by the current vendor. With the transition of
several RSD direct schools to charter we anticipate approximately 200 — 210 routes to
begin the 2010/11 school year.

34. What size buses are used for Special Ed. Bus routes?
Buses assigned to Special Needs routes currently range in size from 29 to 71 passenger.
There are currently 18 routes with wheelchair lift capability requirements ranging from 1
to 4 wheelchair confined students on each of the 18 buses. A current Special Needs
route assignment spreadsheet is attached.

35. Approximately How many trips are taking in one complete school year?

Athletic: 995
Field Trips: 1669
Late Buses for Activities: 2870
Mid Day buses: 0

36. Can we get a copy of the current contract with First Student?
A copy of the current contract is included with Addendum 2.
37. Can we get a copy of 3 months of current billings / invoices from first student to the district?
Copies of billing invoices are included for October, November and December of 2009.
38. Can not locate your website, could you please send the website address, where all questions and
answers are posted?

http://Iwwwprd.doa.louisiana.gov/osp/lapac/pubmain.asp



Exhibit 1

RSD Contract - Amendment to OPSB
Contract



Pupil Transportatidn Contract
Amendment

Between

Louisiana Department of Education
Recovery School District

And

Laidlaw Education Services

Dated May 9, 2006

CONTRACT ADMENDMENT




THIS TRANSPORTATION CONTRACT ADMENDMENT, made this 18 day of April,
2006 (to the Orleans Parish Master Contract with Laidlaw Transit, Inc.), by and between
State of Louisiana, through the Department of Education and Recovery School
District, (referred to as the "Recovery School District” or “State”) and Laidlaw Transit,
inc., dba Laidlaw Education Services, with its headquarters located at 55 Shuman
Boulevard, Suite 400, Naperville, IL 60563 (referred to as "Contractor"),;
WHEREAS, the Recovery School District is operating schools in Orleans
Parish, Louisiana that were formerly operated by the Orleans Parish School Board
(referred to as the “Board”); and
WHEREAS, the Recovery School District requires school transportation for
the students enrolled in Recovery Schoo! District operated schools; and
WHEREAS, the Recovery School District does not own any vehicles or buses
and intends to contract the transportation function: and
WHEREAS, the Recovery School District desires to engage the Contractorto
perform and manage the student transportation function: and
WHEREAS, the Recovery School District acknowledges that Contractor has
entered into the “Pupil Transportation Master Contract” dated January 6, 2006 with
the Orleans Parish School Board (hereinafter the “Master Contract”), and that the
Recovery School District desires the Contractor to provide transportation service to
students enrolled in Recovery School District operated schools in accordance with
the terms and conditions of the Master Contract, except as otherwise provided for
under this Contract Amendment, and the Purchase Order, and further desires that
Contractor submit its fee invoices for services rendered to the Recovery School
District schools directly to the Department of Education:
NOW, THEREFORE, the Recovery School District and the Contractor, per
the agreements set forth above, subsequent purchase order and the terms,

conditions and consideration set forth below, further agree as follows;



Attached hereto and made a part of this Contract Amendment as if all provisions
were fully copied herein is the January 6, 2006 “Master Contract” between the Board and
Contractor, with attachments and amendments to the terms and conditions herein except
as otherwise provided for under this Contract Amendment. The term (hereinafter referred
to as “Term”) of this Contract Amendment shall be the same as the term set forth in
Paragraph 2.02 of the Master Contract, and any renewals thereof subsequent to approval
by the Department of Education.

During the Term of this Contract Amendment, Contractor agrees to provide bus
transportation to students enrolled in Recovery School District operated schools, and
perform the management of the transportation function for all such schools, pursuant to the
pricing schedule attached. (Attached as Exhibit 1.) The Fleet of buses used pursuant to
this Contract Amendment shall be the same as the Fleet described in the Attachment B fo
the Master Contract, subject to modification as buses are taken out of and placed in
service.

It is agreed that the Recovery School District will be responsible for, and work
directly with, Contractor regarding all routing and scheduling functions, quality control and
performance issues, maintenance issues, investigation of accidents, inspection and
oversight functions, and invoicing issues stated in the Master Contract and this Contract
Amendment with respect to transportation service provided for Recovery School District
schools. The Recovery School District will remain directly responsible for investigating and

managing any incidents or issues concerning pupil behavior and discipline.



Contractor agrees to submit to the Recovery School District its invoices for said
transportation services pursuant to the pricing schedule attached. Recovery School District
agrees to make payment within 30 days after receipt of invoice.

Itis the intent of the Recovery School District and Contractor that bus transportation
service to students enrolled in Recovery School District schools shall continue
uninterrupted, and Contractor shail begin invoicing and receiving payment of fees in
accordance with the attached pricing schedule.

Regarding the Contractor's insurance obligations under the Master Contract, all
policies obtained by Contractor shall contain a Blanket Additional Insured Endorsement
that will provide coverage to Recovery School District as an additional insured on the policy
of insurance for claims arising out of this contract. Contractor shall be responsible for
acquiring and maintaining for the term of this Contract Amendment insurance against
losses arising out of damage to any and all buses used by Contractor in fulfilling its

obligations to the Recovery School District under this Contract Amendment.

Taxes

Contractor hereby agrees that the responsibility for payment of taxes from the funds
thus received under this Contract Amendment and/or legislative appropriation shall be
Contractor's obligation and shall be identified under Federal Tax Identification Number 52-

2044846.

Termination for Cause

The State may terminate this Contract Amendment for cause based upon the failure

of the Contractor to comply with the terms and/or conditions of the Contract Amendment:



provided that the State shall give the Contractor written notice specifying the Contractor's
failure. If within thirty (30) days after receipt of such notice, the Contractor shall not have
either corrected such failure or, in the case which cannot be corrected in thirty (30) days,
begun in good faith to correct said failure and thereafter proceeded diligently to complete
such correction, then the State may, at its option, place the Contractor in default and the
Contract Amendment shall terminate on the date specified in such notice. The Contractor
shall be entitled to payment for any service or work in progress up to the date of

termination.

Similarly, the Contractor may terminate this Contract for cause upon the failure of
the State to comply with any of the terms and/or conditions of this Contract Amendment;
provided that the Contractor shall give the State written notice specifying the State’s failure
and 30 days for the State to correct said failure. If within 30 days after receipt of such
notice, the State shall not have either corrected such failure or, in the case which cannot
be corrected in 30 days, begun in good faith to correct said failure and thereafter
proceeded diligently to complete such correction, then the Contractor may, at its option,
place the State in default and the Contract Amendment shall terminate on the date
specified in such notice. The Contractor shall be entitled to payment for any service or

work in progress up to the date of termination.

Notwithstanding the foregoing provisions, it is agreed that under no circumstances
shall Contractor be obligated to provide any service to the State under this Contract

Amendment in the event that any of Contractor's fee invoices, to the extent that such fee



invoices accurately reflect amounts owed by the State under the terms and conditions of
this Contract Amendment, remain unpaid for a period exceeding sixty (60) days from the

date such invoices are received by the State.

Termination for Convenience

The State may terminate the Contract Amendment at any time by giving one
hundred twenty (120) days written notice to the Contractor. The Contractor shall be
entitled to payment for any service or work in progress, to the extent work has been

performed satisfactorily.

Venue and Governing Law

Exclusive jurisdiction and venue for any action brought between the Recovery
School District and Contractor arising out of this Contract Amendment or the Master
Contract shall be the Nineteenth Judicial District Court, Parish of East Baton Rouge, State
of Louisiana. This Contract Amendment, including the Master Contract, will be governed

by the laws of the State of Louisiana.

Assignment of Contract Amendment

No contractor shall assign any interest in this Contract Amendment by assignment,
transfer, or novation, without prior written consent of the State. This provision shall not be
construed to prohibit Contractor from assigning his bank, trust company, or other financial
institution any money due or to become due from approved contracts without such prior
written consent. Notice of any such assignment or transfer shall be furnished promptly to

the State.



Fiscal Funding

The continuation of this Contract Amendment is contingent upon the appropriation
of funds to fulfill the requirements of the Contract Amendment by the Legislature. If the
Legislature fails to appropriate sufficient monies to provide for the continuation of the
Contract Amendment, or if such appropriation is reduced by the veto of the Governor or by
any means provided in the Appropriations Act to prevent the total appropriation for the year
from exceeding revenues for that year, or for any other lawful purpose, and the effect of
such reduction is to provide insufficient monies for the continuation of the Contract
Amendment, the Contract Amendment shall terminate on the date of the beginning of the

first fiscal year for which funds are not appropriated.

Right to Audit

It is hereby agreed that the Louisiana Department of Education’s Internal Auditors, the
Legislative Auditor of the State of Louisiana and/or the Office of the Governor, Division of
Administration’s auditors and/or other auditors representing State or Federal government
shall have the option of auditing all accounts or records of Contractor which relate to this
Contract Amendment. All copies of any responsive records and/or accounts must be made

available to any designated audit party performing the audit.

Discrimination Clause
Contractor agrees to abide by the requirements of the following as applicable:
e Title VI and VIl of the Civil Rights Act of 1964, as amended by the Equal
Opportunity Act of 1972
o Federal Executive Order 11246



e Federal Rehabilitation Act of 1973, as amended

o Vietnam Era Veteran's Readjustment Assistance Act of 1974

» Title IX of the Education Amendments of 1972

e Age Actof 1975

s Americans with Disabilities Act of 1990

The Contractor agrees not to discriminate in its employment practices, and will

render services under this Contract Amendment without regard to race, color, religion, sex,
sexual orientation, national origin, veteran status, political affiliation, or disabilities.

Any act of discrimination committed by the Contractor or failure to comply with these
statutory obligations when applicable shall be grounds for termination of this Contract

Amendment.

Debarment and Suspension Clause

Contractor receiving individual awards hereby certifies that the organization and its

principals are not suspended or debarred from any Federal or State program.

Confidentiality

This contract is entered into by Contractor and State in accordance with the
provisions of the Family Educational Rights and Privacy Act, 20 USC §1232(qg), et seq.,
(FERPA) and the Individuals with Disabiliies Education Act, 20 USC §1400, et seq.,
(IDEA). Contractor hereby acknowledges that all documents, in whatever form including
electronic form, which include personally identifiable information contained in a student's
education record are deemed confidential pursuant to FERPA and IDEA. Contractor

agrees to use personally identifiable student data only for the purposes of performing it's



obligations under this contract and not to re-disclose any such personally identifiable

information without the prior written consent of the student's parent, legal guardian or the

student, in the case of students who have reached the age of majority, or unless re-
disclosure is otherwise authorized by law. Contractor agrees to return all such documents
deemed confidential pursuant to FERPA and IDEA to the State at the conclusion of this

contract.

Intent Regarding Charter Schools

The parties recognize that certain schools under the Recovery School District may
be operated by a charter school association. It is the intent of the Recovery School District
and Contractor that any such charter school association will have the option of utilizing the
Contractor for its transportation function under the same terms and conditions as set forth
in this Conftract Amendment, to be agreed upon by Contractor and the charter school
association in a separate contract. In this regard, it is agreed that the Recovery School
District will immediately communicate with Contractor upon notice of any charter school

association that proposes to take over operation of a Recovery School District school.

Master Terms and Conditions Exclusions

Section 2.03 Start-Up Period — This section is hereby amended in its entirety to

incorporate the fixed pricing schedule attached, and the following terms and conditions.
Contractor is continuing preparation of the buses and interviewing and processing for
employment of qualified Drivers to fulfill the number needed to fulfill the busing needs

pursuant to this Contract Amendment for the start of the 2006-2007 school year. The



State acknowledges that complete and accurate data regarding student enroliment is vital
to Contractor’s preparation to timely meet the busing needs for the 2006-2007 school year.
Itis anticipated that the State will provide estimates on the numbers of Recovery School

District students o be served under this Contract Amendment no later than the J uly 31,
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The State acknowledges that Contractor shall not be liable for any delay in
becoming fully staffed and operational to meet the busing needs under for the 2006-2007
school year, and such delay shall not be deemed a failure to comply with any of the terms
and/or conditions of this Contract Amendment, so long as said delay is not due to the fault
of the Contractor because estimates on the number of students to be served or accurate
and complete student enroilment data is not timely supplied, or for any other reason,

anticipated or unanticipated at this time, that is due to the fault of the State.

Until such time as final student enroliment data is supplied by the State and an
adequate number of Drivers are hired and qualified in accordance with the State's
enrollment data, the operating schedule of Routes will be prepared and implemented
based on the selection of zoned bus stops for taking on and discharging students before
and after the school day. The initial number of zoned Routes will be determined based on
the number of available qualified Drivers. The parties may modify the operating schedule
of zoned Routes by written agreement as circumstances change and until such time as

there is a sufficient number of qualified Drivers to abandon the need for operating zoned

10



Routes.

Section 6.0 Pricing Schedule — This Section does not apply to Recovery School
District and is excluded in its entirety.

Section 6.1 Maintenance on Non-Student Transportation — This Section does not

apply to Recovery School District and is excluded in its entirety.

Section 6.04 Price Escalation - This Section does not apply to Recovery School

District and is excluded in its entirety.

Section 6.05 Exclusion from rates — Paragraphs three (3) and four (4) of this

Section do not apply to Recovery School District and this Contract Amendment, with the
following exception. In the event there is any change in any federal, state or local law or
regulation that increases the Contractor’s cost of providing services under this Contract
Amendment, including but not limited to increases in costs of providing labor, bus
maintenance, repair, or replacement or any equipment requirements, then the State agrees
to negotiate with Contractor for reimbursement of the added cost incurred by Contractor. If
within a reasonable period of time, the parties are not able to negotiate an acceptable
reimbursement of such increased costs, then Contractor has the right to cancel this
Contract Amendment without penalty or recourse of any kind upon giving 30 days written
notice to the State. Contractor shall continue to provide full transportation services to the
RSD during this 30 day period.

Section 20.01-Venue and Governing Law - This Section does not apply to the

RSD and is excluded in its entirety.

Section 20.02 ~ Disputes; Attorneys’ Fees ~ This Section does not apply to the

RSD and is excluded in its entirety.
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IN WITNESS WHEREOF, the parties have signed this Contract Amendment this day
of , 20086.

State Agency Signatures

Assistant Supgfinttndent

Deputy Superintendent for
Management and Finance

oy

Deputy Superintendent of Education

%@J# : gxgw

State uperinte@/ent of Education

President, State Board of Elementary
And Secondary Education

Laidlaw Transit, Inc.,

dba (La&i'@*&du tion %rv‘zés
By: i

Patrick Vaughan, S€iiior Vice President

Orleans Parish School District:

By:

Dary! Kilbert, Superintendent

12



INWITNESS WHEREOF, the parties have signed this Contract Amendment this day
of , 20086.

State Agency Signatures

Assistant Superintendent

Deputy Superintendent for
Management and Finance

Deputy Superintendent of Education

State Superintendent of Education

President, State Board of Elementary
And Secondary Education

Laidlaw Transit, Inc.,
dba Laidlaw Education Services

By:

Patrick Vaughan, Senior Vice President

Orleans Parish School District: -

£
e /
N

By: *%4«//&@/« Szl a L
Phyllis Landrieu, Board President




Exhibit 1 - Pricing Schedule

Cost Per Route Per Day $272.02 $279.95 $288.12 $296.53
Cost Per Hour For Monitors

(if requested) $15.00/hour | $15.50/hour | $15.96/hour | $16.45/hour
Extracurricular Trips 3 hour

minimum $75.00 $77.25 $79.57 $81.95
Extracurricular Trips after3 | §25.00/hour | $25.75/hour | $26.5%/hour | $27.32/hour

hours
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Exhibit 11

OPSB contract — Basis for the RSD
Contract and Basis for RSD Contract



“Pupil Transportation Master Contract”

Between

Orleans Parish School Board

And

Laidlaw Education Services

Dated :jh'/\mﬁ@\/ Q‘)/, 00k,



CONTRACT
Between Orleans Parish School Board
and Laidiaw Education Services
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STATE OF LOUISIANA
PARISH OF ORLEANS

This agreement (hereinafter referred to as “Agreement” or “Contract”) for Transportation

Services is made and entered into as of the day of January, 2006, by and
between:

ORLEANS PARISH SCHOOL BOARD, a political subdivision of the State of Louisiana,
herein represented by its Acting Chief Restructuring Officer, William Roberti of
Alvarez & Marsal, who is duly authorized to act herein pursuant to Louisiana Revised
Statute 17:10.6 (hereinafter collectively referred to as the “Board” or “OPSB")

and

Laidlaw Transit, Inc., d/b/a Laidlaw Education Services, a foreign domestic
corporation organized under the laws of the State of lllincis, with its principal place of
business located at 55 Shuman Boulevard, Suite 400, Naperville, IL 60563, that is
authorized to do and doing business within the State of Louisiana, herein represented
by Vernon Grose, Vice-President of Business Development, who is duly authorized to
act (hereinafter referred to as the “Contractor”)

WITNESSETH

WHEREAS, the Board requires school transportation for students in Orleans
Parish schools, and previously performed and managed the transportation service; and

WHEREAS, the Board owns a fleet of school buses that was substantially
destroyed by Hurricane Katrina: and

WHEREAS, the Board intends to cease maintaining and operating buses and
contract the transportation service; and

WHEREAS, to the fullest extent permitted by law, the Board hereby engages the
Contractor to perform and manage the transportation service for all students enrolled in
Orleans Parish schools that are under the authority and jurisdiction of the Board,
including any and all charter schools or other schools in Orleans Parish that may be

operated and/or governed by the State of Louisiana or any other political subdivision of
the State; and

WHEREAS, the Contractor is willing to provide school buses and bus drivers,
maintain those school buses, and perform and manage the transportation service for all
students enrolled in Orleans Parish schools, all on the terms set forth in this Contract
and such other contracts with charter school associations or other entities operating
schools in Orleans Parish for which the Board provides bus transportation service.

NOW, THEREFORE, the Board and the Contractor, for the consideration stated
herein, agree as follows:



SECTION 1 - DEFINITIONS

1.01 Contractor - Shall mean Laidlaw Transit, Inc., dba Laidlaw Education
Services, whose headquarters are located at 55 Shuman Boulevard, Suite 400,
Naperville, 1L 60583.

1.02  The Board or OPSB - Shall mean Orleans Parish School Board, or its
authorized and legal representatives.

1.03 Board Officer - Shall mean the Board’'s Superintendent, or the official
designated by him or her to represent the Board in connection with ail work,
responsibilities, and obligations under this Contract, including, but not limited to,
coordination with the Contractor's representative regarding services under this Contract.
Each charter school association or organization operating under an addendum

agreement with Contractor will also assign an officer to handle day-to-day operational
issues. ‘

1.04  Drivers - Shall mean all bus drivers that are employed by the Contractor.

1.05 Fleet - Shall mean all of the Contractor-owned school buses specified in
Attachment B. It is understood and agreed that Attachment B is a list of the specific
buses currently comprising the Fleet, and the list may be edited as buses are put in and

taken out of service. The Fleet shall have the name Orleans Public Schools displayed
on the both sides of each bus,

1.06 Good Fleet Management Practice -Shall mean the flest management
practices generally recognized in the school bus industry as the optimum by fleet
operators of school buses for obtaining the maximum functional and economic utility
from school buses during an assumed optimum period of retention.

1.07 Maintenance Facility - Shall mean an appropriate property occupied or
leased by the Contractor for the purpose of maintaining buses pursuant to this Contract,
or property that may be acquired by the Contractor for such purpose.

1.08 Performance Bond - Shall mean the form of security approved by the
Board that may be required of the Contractor as a guarantee that the Contractor will

execute the work in accordance with the terms of the Contract Documents (as defined
in Section 2.01 below).

1.09 Route - Consists of the scheduled stops a Driver makes in transporting

students to school in the morning and the scheduled stops made to transport students
home in the afternoon.

1.1C  Subcontractor - Shall mean and include any agent, including any
independent contractor or any other person retained or used by Contractor who is not
an officer, employee, or representative of Contractor to provide any services and to fulfill
any obligation in connection with this Contract.



SECTION 2 - CONTRACT DOCUMENTS

2.01 The Contract documenis consist of this Contract and all appendices
hereto and by reference, the Board's Request for Proposal and Contractor's Proposal.
In addition, this Contract shall consist of all mutually agreed amendments subsequent
hereto that are made in writing and executed by both parties. In the event of a conflict
among the Contract Documents, the provisions of this Contract shall control, unless a

subsequent contract or amendment between the parties specifically provides to the
contrary.

2.02 Term of Contract - The term of this Contract shall be five years and will
commence on December 14, 2005 and terminate on June 30, 2010 (the Initial Term) and
renewable for another five (5) year term.

2.03 Start-Up Period - Contractor and the Board agree that the initial start-up
phase commenced on December 14, 2005, and Contractor actually began providing
pupil transportation service for some students in Orleans Parish on December 14, 2005,
Per the pricing provisions in this Contact, the Board agrees to compensate Contractor
for all transportation services provided to any schools in Orleans Parish, including any
charter schools, beginning December 14, 2005. The parties further agree that all
provisions of this Contract shall apply to the services provided by Contractor beginning
December 14, 2005, and to any dispute concerning the rendering of said services. After
the start-up pericd, the Contractor must receive written authorization (i.e., via letter or e-
mail) from the Board to add additional Charter School Associations/Organizations
requesting transportation services to the Contract. If the Board refuses to authorize the
adding of any additional Charter School Association/Organization to be governed by this
Contract, then Contractor is not prohibited from entering into a separate contract or
agreement with the requesting Charter School Association/Organization. Contractor is
continuing preparation of the buses and interviewing and processing for empioyment of
qualified bus drivers to fulfill the number of drivers needed pursuant to this Contract.
Contractor agrees to have buses availabie for ali hired school bus drivers on January 3,
2006. The Board agrees to compensate Contractor for 2 minimum of twenty-five (25)
route buses commencing on January 3, 2006, even in the event that circumstances
change and bus transportation of students is not required as of that date, and/or aven in
the event that fewer than twenty-five (25) buses can be provided as of January 3, 20086,
because there is not an adequate number of qualified drivers available for that date, so
long as the inability to obtain drivers is not due to the faull of the Contractor,
Notwithstanding the minimum number of route buses, in accordance with the pricing
schedule below, the amount paid by the Board to compensate Contractor will be at the
rate of $253.00 per day per route bus for the actual number of routes operated.
However, if the actual number of routes operated is less than 25, the Board will
compensate Contractor $100.00 per day per route for the number of route buses not
operated. It is anticipated that it will take approximately six to eight weeks from the date
of execution of this contract to become fully operational. The Board recognizes that the
time required to recruit and train new drivers will depend upon the availability of local
iabor. Contractor will work closely with the Board to communicate any significant delays
in the period of time required to become fully operational.



2.04 Right to Require Performance - The failure of either party at any time to
require performance of any provisions hereof shall in no way affect the right of the
parties thereafter 1o enforce any provision of this contract. No waiver by the Board or
the Contractor of any breach of any provision hereof shall be taken or held to be 2
waiver of any succeeding breach of such provision or as a waiver of any provision itself.

2.05 Option to Extend - This Contract may be extended for an additional five-
year term by mutual agreement of the Board and the Contractor (the Extended Term).
The parties shall begin negotiations of the new rates for the extension term at least six
(6) months prior to the end of the Initial Term.

SECTION 3 - CONTRACTOR'S RELATION TO BOARD

3.01 Contractor as Independent Contractor. Contractor hereby expressly
agrees and acknowledges that it is an Independent Contractor as defined in LSA-R.S.
23:1021(6) and meets all of the requirements contained in Subsections 1, /l and 1/1 of
LSA-R.S. 23:1472(12)(E). As such, it is specifically agreed and understood that OPSB
shall not be liable to Contractor, its agents, employees, sub-contractors, servants and/or
any other person performing services under this Agreement for any benefits,
contributions or coverage under the Worker's Compensation Laws of the State of
Louisiana. The Contractor is responsible for payroll related costs, inciuding
unemployment compensation, of its employees. It is further expressly agreed and
understood that OPSB shall not be a statutory employer with respect to Contractor's
agents, employees, sub-contractors, servants and/or any other person performing
services under this Agreement and, as such, shall not be liable to any of them for
damages of any nature or kind, including atiorney's fees and costs, any or all of them
may sustain as a result of performing the services specified herein or otherwise, except
to the exient caused by the gross negligence or willful misconduct of OPSR or its
representatives. Neither Contractor, nor its agents or employees shall be considered
employees of OPSB for the purpose of unemployment compensation coverage, the
same being employees of OPSB for the purpose of unemployment compensation
coverage, the same being hereby expressly waived and excluded by the parties hereto.
OPSB is interested only in the result obtained under this Agreement and the manner
and means of conducting the work are under the sole control of Contracior in
accordance with the terms hereof. None of the benefits provided by OPSB to its
employees are available from OPSB to the employees, agents or servants of
Contractor. Contractor will be solely and entirely responsible for its acts and for the acts

of its agents, employees, servants and sub-contractors during the performance of this
Agreement.

3.02 Subcontracting - Contractor may subcontract services, such as, but not
limited to, paint and body work, glass replacement, transmission sealing and repair,
radiator work, hydraulics, suspension/spring work, major engine repairs, transmission
work, road service, etc. Approval shall not be construed as making the Board a party of
or to any subcontract, agreement or understanding and shall not subject the Board to
any liability of any kind whatsoever to any subcontractor. Neither approval of a
subcontract nor the subcontract ifself shall, under any circumstances, relieve the




Contractor of any liability or obligation under this Contract; and, despite any approval of
a subcontract, the Board shall only be obligated to deal with the Contractor, and
Contractor shall remain solely and exclusively responsible for coordinating any activity
and ensuring the performance of any Subconfractor.

3.03 Board Representative - Unless otherwise provided in this Contract, the
Board Officer is hereby authorized to act on behalf of the Board as to all matters relating
to this Contract and/or the services being performed hereunder. The Board Officer shall
decide any and all questions that may arise as to the quantity, character, and quality of
services performed or to be performed pursuant to this Contract.

3.04 Inspection of Work - The Contractor shall furnish the Board Officer with
every reasonable opportunity for determining whether or not the work is performed in
accordance with the requirements of this Contract. The Board Officer shall appoint
qualified persons to inspect the Contractor's operations, the Fleet and service, and
Contractor shall permit these written designees fo make such inspections at a
reasonable time and place upon reasonable prior notice to Contractor. The designees
shall be permitted to review and inspect work as it progresses, make recommendations

to the Contractor, approve and disapprove work and act on behalf of the Board Officer
during daily operations.

3.05 Transfer of Operations - In the event the Contractor defaults by failing to
begin service at the time specified or, without justification under this Contract,
discontinues a material portion of the service provided for by this Contract, the Board
may, at its election and upon thirty (30) working days written notice to Contractor, take
over operation of transportation services and/or transfer operations to another
Contractor. The failure of the Board to remain timely, pursuant to Section 7 of this
Contract, in the payment of all sums due to Contractor under this Contract shall be
justification to Contractor to discontinue its services, subject to the provisions of
Subparagraph 15.01 (A). Nothing in this Subparagraph 3.05 is intended to relieve either
of the parties of any obligations under this Contract or of the lability for ioss and
damages due to the breach of any part of this Contract.

3.06 Investigations - The Contractor shall cooperate with the Board on any
investigation related to any school bus in the Fleet. Such investigation may, by way of
example, but without limitation, include an inquiry into the nature, cause, and extent of
any accident, fire, or other defect, failure or break down of any schoo! bus in the Fleet.

SECTION 4 - BOARD'S RESPONSIBILITIES TO CONTRACTOR

4.01 Files - The Board shall turn over to the Contractor all available hard copy
files of the history of the Board's transportation operations.

4.02 Maintenance Facility — The Board has agreed to provide the property
and buildings in which Contractor will operate the Maintenance Facility beginning with
the commencement date of this Contract. At the outset of the contract, a temporary
Maintenance Facliity will be provided, which will be located at Harriet Tubman




Elementary School located at 2013 General Meyer Road, New Orleans, LA. The
Contractor has installed a concrete siab and canopy at the Temporary Maintenance
Facility so that maintenance can be performed on buses. The cost of the concrete slab
and other work performed by Contractor at the Temporary Maintenance Facility shall be
borne by the Board pursuant to the adjustment set forth in Section 6.0(a). Additionally,
the Contractor must leave the temporary Maintenance Facility in good condition (i.e.,
free of all transportation related equipment, materials, and supplies and the slab must
be free of all oil etc.). The Board will provide the Patterson Bus Terminal located on the
West Bank as a permanent Maintenance Facility and will ensure it meets Contractor's
needs for maintenance, administration and management services. if demand dictates,
an East Bank Maintenance Facility may also be provided by the Board at a negotiated
rate. The Board warrants that all utilities, water and sewerage will be connected and
fully functional on the commencement date of the Contract, and that the facility will be
free of debris and not in need of other repair. The Board warrants that any Maintenance
Facility provided to Contractor under this Contract shall be free of structural defects or
other inherent hazards, including but not limited to environmental hazards, not caused
by the operations of Contractor. Notwithstanding any other provision of this Contract,
including but not limited to any hold harmless provisions in Section 10, the Board is
solely responsible for all injuries, damages, judgments or any other losses and
expenses, including attorney’s fees that are caused by a defect or hazardous condition
existing in any Maintenance Facility or the Board’s negligent act or omission attributable
o same, except that in such cases the Contractor shall remain responsible for all
claims, demands and causes of action for workers' compensation benefits brought by
any of its employees, for any losses due o its own fault in causing the damage or loss.
Any costs, expenses, damages or other loss sustained due to delay of service or for any
other reason because the Board does not satisfy its obligation under this paragraph
shall be the responsibility of the Board, and Contractor shall be held harmless by the
Board from any such cost, expense, damage or other loss. The Contractor shall be
responsible for the utilities and facility custodial services for the permanent facility. The
Contractor shall be responsible for proper and lawful storing and disposing of all used
oil, filters, and other restricted, ecologically sensitive waste materials generated by the
Contractor in the performance of its obligations under this Contract. The Board will be
responsible for disposal of all non-ecologically sensitive waste.

4.03 Disposition of Board Owned Buses - Contractor will develop, in
conjunction with the Board, a plan for the disposition of Board-owned buses and white
fleet vehicles. Contractor will coordinate the disposal of the vehicles in accordance with
the approved disposition plan. Contractor will provide a detailed accounting of proceeds
and costs related fo the disposition. The Board will receive the total net proceeds from
disposition. Conversely, should the disposition result in a net cost, the Board shall be
responsible for that cost. The Contractor shall not charge a fee for its services rendered
in developing and implementing the disposition plan

4.04 Stranded Board Owned Buses — Contractor shall develop, coordinate,
and implement a plan to transport Board-owned buses used in the Hurricane Katrina
evacuation back to New Orleans from other cities/states. Contractor shall determine the
value of all stranded buses and analyze the cost of transporting these vehicles back to a
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designated location specified by the OPSB. If the cost of transporting any stranded bus
back to the location specified by the OPSB is greater than the value of the bus, the
Contractor shall inform the OPSB officer and assist with the coordination of disposition
in accordance with 4.03. The Contractor shall provide a detailed accounting of proceeds
and costs related to transporting/disposition of stranded Board-owned buses. The
Contractor shall not charge a fee for its services rendered in developing, coordinating,
and implementing a plan to transport Board-owned buses used in the Hurricane Katrina
evacuation back to New Orleans from other cities/states. The maximum number of

stranded Board-owned buses to be transporied back to New Orleans by the Contractor
shall not exceed 15 vehicles.

SECTION 5 - BUS FLEET

Contractor will provide the buses required pursuant to this Contract, all of which
will conform to Louisiana state requirements for placing buses in service.

SECTION 6.0 -PRICING SCHEDULE

Transportation Services Cost Calculation Worksheet
2005-06 and 2006-07 School Years

Cost Calculation

Cost per route per day
(Assuming 8 hours per route & 50 miles round trip)

101- 126- 156- 176-
1-25 26-50 56-75 76-100 125 150 175 200

Routes Routes | Routes | Routes | Routes | Routes | Routes | Routes

Cost per day $253.00 | $253.00 | $253.00 | $253.00 | $245.00 | $245.00 | $245.00 | $245.00
per route bus

(a)

Costperday | o230 | $253.00 | $253.00 | $253.00 $245.00 | $245.00 | $245.00 | $245.00
per route for

summer
schoo! or

extended year
transportation

P




Additional Transportation Services Extracurricular Trips, Field Trips
And Other Requested Bus Service

Extracurricular 2605-06 2005-06 2065-06
Fieid Trip 2006-07 2006-07 2006-07 Minimum
Charges Hourly Rate | Mileage Rate | Cali-out Charge

All Bus
Capacities $ 25.00 - $0.45 $ 75.00

{a)  The above rates are based on 179 operating days. The cost to the Board
will be the stated rate times the number of route buses, subject to a
minimum charge based on the operation of 25 route buses, as set forth in
Section 2.03 above. The above rates are comprised of the cost per bus,
Maintenance cost, Fuel Cost, Management cost and Driver cost. Other
than the Section 2.03 minimum charge, the Board does not guarantee any
quantity of service, students, runs or routes. Invoiced pricing under this
Contract is based on an estimated 50-mile average route length per day,
per bus. Actual route miles will be adjusted in accordance Section 6.03
below. Any days in excess of 179 will be invoiced at the cost per bus per
day outlined in 8.0. The rates outlined in 6.0 include a maintenance facitity
to be provided by Contractor. Because the Board is providing the
maintenance facility, $42,000 annually shall be subtracted from the total
arrived at by applying the above rates to the number of routes. This
amount shall be adjusted by any expenses incurred by the Contractor to
ensure the facility is adequate for maintenance, administration and
management services (including phone and internet connections, canopy
and slab construction, etc.). The net amount derived shall be reimbursed
annually beginning with the 2006-2007 school year. Additionally, air-
conditioning on buses is not included in the rates outlined in 6.0.

(b) Fuel Provision: Contractor agrees to provide fuel for all Board related
home-to-school routes and extracurricular activities. Above rates are
based on a fuel cost of $2.25 per gallon, net of any fuel tax refunds: it is
agreed that the Contractor will be reimbursed in full, by the Board, for al|
such fuel costs above $2.25 per galion regardiess of the mile per galion of
any bus in the Fleet. Notwithstanding any provisions in the Request for
Proposal or Proposal, miles per gallon shall not be relevant in determining
the fuel adjustment under this Contract. The Contractor will reimburse the
Board for fuel costs below $2.25 per galion. For the 2005-08 school year,
the adjustment will be made on the April, 2006 invoice to include operating
data for January through March, 2006 and again on the July, 2006 invoice
based on April through June, 2006 operating data. For subsequent school
years, the adjustment shall be made on a semi-annual basis on the
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January and July invoices.

(c)  Bus Monitors and Bus Aides: The Board may require the use of bus
monitors and/or bus aides in the performance of this contract. If monitors
or aides are required, the Board shall compensate the Contractor $15.00
per hour. Billable time is to be based on total riding time, including layover
time. Monitors or aides working in excess of 40 hours in one week shall be
billed at one-and-one-half times the hourly rate stated

6.01 Maintenance on Non-Student Transportation: The Board may require
the Contractor to provide maintenance on Non-Student Transportation (White) Fleet
vehicles. If work is required, the Board will compensate the contractor $40.00 per labor

hour. The Board will compensate the contractor additional charges of 10% for parts
above actual cost for agreed contract term.

6.02 Mid-day/Late Runs: The Board may require the Contractor to furnish
mid-day and late runs. If such routes are required and performed, the Board shall
compensate the Contractor $40.00 per run. For any mid-day or late run that exceeds

two hours, the Board shall compensate the Contractor an additional charge of $25 per
hour.

6.03 Excess Hours/Miles: The Board shall compensate the Contractor for all
hours above six (6) per day per bus at $25.00 per hour. The Board shal] compensate

the Contractor for all mileage beyond fifty (50) miles per day per bus at $0.40 per mile.
Over hour and mileage charges will be invoiced on a monthly basis.

6.04 Price Escalation: Beginning with the 2007-08 school year and
subsequent school years, the rates listed above will increase in accordance with the
U.S. Consumer Price Index, urban rater for the previous May, subject to a minimum
three (3) percent up to a maximum six (6) percent per year.

6.05 Exclusion from rates: The following items are not included in the above

rates.

o, 9

Abuse and vandalism - Costs incurred for Fleet repairs
necessitated as a result of Abuse or vandalism:

(3]

Air_conditioning - The Board will determine requirements
regarding a/c units to be instalied on school vehicies: Contractor
will be responsible for instaliation and will be reimbursed for all

costs of the alc unif, and all costs associated with alc unit
instaliation.




Reimbursement of extraordinary costs - The Board agrees to
reimburse Contractor for mutually agreed to extraordinary costs
and expenses not otherwise addressed in this Contract. The Board
must provide prior approval and shall not unreasonably withhold or
delay its agreement to any extraordinary cost or expense submitted
for approval by Contractor. Contractor will provide a detailed
itemization of any such costs after they are incurred, and payment
by the Board shall be made within 30 days of receipt of the
itemization. Exiraordinary costs or expenses may include, but are
not limited to the foliowing; driver wages beyond $13.50 per hour of
non-overtime pay, additional Contractor staff required for start-up,
temporary housing, relocation of buses, signing bonuses for
potential drivers/monitors, advertising and recruitment cost that
exceed normal operating conditions, and any other extraordinary
costs that are related to the hurricanes of 2005 or subsequent
changes affecting the labor market. It is agreed that the Board
shall reimburse Contractor for all driver wages that exceed $13.50
per hour for non-overtime pay, and all wages at an overtime rate
that may be owed to drivers, under a collective bargaining
agreement or otherwise, for any hours worked that are less than 40
hours per week. The Board is not responsible for litigation
expenses incurred by Contractor in connection with a collective
bargaining dispute with Contractor's employees or any union.
Contractor is responsible for paying all overtime wages that are due
for hours worked in excess of 40 hours per week.

Unusual costs - Contractor will be entitled to an adjustment to the
cost per bus per day at reasonable times on the basis of unusual
changes in the Contractor's cost of doing business under this
contract through no fault of the Contractor, including, but not limited
to changes of federal, state (e.g. the state of Louisiana ceases to
allow the sales tax exemption on the purchase of buses), or local
laws regarding school bus maintenance, repair, replacement or
retrofitting.  The amount of an adjustment shall be determined by
mutual agreement of the parties.

Liguidated Damages - The parties agree that liquidated damages
will be assessed against the Contractor for the items listed below.
Any liquidated damages resulting from unacceptable performance
shall be enforced in January and July of each year, beginning in
January of 2007 for the 2006-07 school year.

(A} If arun is not dispatched in a timely manner, the Contracior
shall be assessed damages in the amount of any alternate
transportation charges incurred by the Board to fransport
stranded students. The Contractor shall neither invoice nor
be reimbursed for the run.
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(B)  If the Contractor combines (doubles) more than one (1) run
per bus without the prior approval of the Boeard, the
Contractor shall be assessed damages of $100.00 per
affected run and the amount of any alternative transportation
if ordered by the Board.

SECTION 7 - INVOICING AND PAYMENT

7.0 Invoicing - Invoices shall be submitted to the Board by the Contractor
within the first week of the month following the month of service (except June, for which
presentation must be made before June 30.) The invoice submitted shall be consistent
with Section 6.0. A separate detailed invoice will be included for extracurricular
activities, abuse and vandalism. The Board shall remit payment to the Contractor by
the third Friday of the month following the month of service.

SECTION 8 - AUDITING PROCEDURES

8.01 Access to Books and Records - The Board Officer shall have access, at
all reasonable times and upon prior notice to the Contractor, to all of Contractor's books,
records, correspondence, instructions, plans, drawings, receipts, vouchers, and
memoranda of every description pertaining to work under this Contract, for the purpose
of auditing Contractor's compliance with this Contract. The Board Officer will be
granted access to such records at all reasonable times during the term of this Contract
and for a period of two (2) years thereafter (or such other time period required by faw).

SECTION 9 - PERSONNEL

9.01  General - Contractor shali have the responsibility for selecting personnel
to perform the efficient operation of the transportation services to be provided hereunder

and agrees to advertise locally for openings. Coniractor's employment requirements
include, but are not limited to:

(a)  Successful compietion of a drug test to be administered at
Contractor’s expense;

(b}  Satisfactory results of a criminal background investigation of the
potential employee as required by Louisiana law (nc employse with a felony
conviction will be offerad employment);

(c) No person who has been convicted of or has pleaded nolo
contendere to a crime listed in LA-R.S. 15:587.1(C) shall be hired uniess
approved in writing by a district judge of the parish and the district attorney; and

(d)  Demonstration that the potential empioyee is physically qualified

and capable of periorming the routine functions required by the job, including
successful completion of a Department of Transportation physical examination,

.



subject to full compliance with ADA and EEOCC.

(e)y Al personnel will meet or exceed Federal, State or Local
requirements.

{f) For Drivers, demonstrate a satisfactory driving record and possess
a valid license issued by the State of Louisiana to operate a schoo! bus.

(g)  The Board Officer must meet Branch Manager prior to hiring.

9.02 Personnel Changes - All personnel additions or reductions shall be
subject to the review of the Board Officer. The Board Officer reserves the right to
request the dismissal of any employee of the Contractor whose performance or actions

are obviously detrimental to the operation of student transportation services or the
Board.

9.03 Compliance with Labor Laws - The Contractor shall comply with all
applicable federal, state and local laws relating to wages, hours, health, safety, and all

other applicable laws relating to the employment or protection of employees, now or
hereafter in effect.

SECTION 10 - QUALITY OF SERVICE

10.01 General - The direction and supervision of the transportation function shall
be by competent personnel, and the Contractor shall devote sufficient time and
supervision to the operation to assure satisfactory performance to the Board in
accordance with Good Fleet Management Practices. The Contractor will ensure that all
buses are maintained in a clean, safe and proper mechanical condition with
maintenance records available. The Board reserves the right to periodically inspect
buses to determine their mechanical condition and condition of cleanliness. If the Board
finds that any vehicle is not in a clean, suitable or proper mechanical condition, it shall

promptly notify the Contractor in writing of this fact, specifying the unsatisfactory
condition or conditions, which it found to exist.

10.02 Cooperation of Contractor Required - The Contractor shall cooperate
with the Board in every reasonable way in order to facilitate the progress of the work
contemplated under this Contract. The Contractor shall have at all times a competent
representative on duty who is authorized to receive orders and to act for it. The name

or names of the representatives shall be designated in writing by Contractor and
provided to the Board Officer.

10.03 Guarantee of Performance Bond - If required by Board, the Contractor
shall be required to furnish a performance bond which shall be acceptabie to the Board
Officer, in the amount of thirty-five percent (35%) of the annual net Contract price, for
each Confract year, including six (8) months after the date of final payment, as security
for the satisfactory performance of the obligations of the Contractor under this Contract,
The cost of any required bond will be paid by the Board. No action or coliection effort
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shall be maintained for any proceeds of the surety bond until after compliance with the
provisions of Section 15 and Section 20 of this Contract

Contractor shall provide a copy of the surety company's Certificate of Authority

certified by the Louisiana Department of Insurance. All Bonds shall be executed by
such sureties as:

(1) Are licensed to conduct business in the State of Louisiana and have an
agent for service of process in Louisiana, and

(2) Are named in the current list of “Companies Holding Certificate of Authority
as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by the Audit Staff
Bureau of Accounts, U.S. Treasury Department, and

(3} Arereasonably acceptable to the OPSB.

If the surety on any Bond fumnished by Contractor is declared a bankrupt or
becomes insolvent, Contractor shall within five (5) days thereafter substitute another
Bond and surety, both of which shall be acceptable to OPSB.

10.04 Hold Harmless Agreement - To the extent permitted by law, the
Contractor shall indemnify, defend and hold harmless the Board, its agents, servants
and employees, from and against any and all claims and damages of every kind,
including attorney fees, for injury to or death of any person or persons and for damage
to or loss of property, which may be made by any act of neglect, default or omissions of
Contractor, its agents, servants or employees in its performance of this Contract during
the term hereof. To the extent permitted by law, the Board shall indemnify, defend and
hold harmiess Contractor, its agents, servants and employees, from and against any
and all claims and damages of every kind, including attorney fees, for injury to or death
of any person or persons and for damage to or loss of property, which may be made by
any act of neglect, default or omissions of the Board, its agents, servants or employees
in its performance of this Contract during the term hereof.

OPSB shall not be liable for any injuries incurred by the Contractor or any of its
employees or agents during the performance of Contractor's duties as outlined in this
Agreement or the Agreement Documents except to the extent of OPSB's gross
negligence or willful misconduct. The Contractor agrees to indemnify, hold harmiess
and defend OPSB, its officers, agents, and employees from any and against all claims,
liabilities, damages, losses, judgments, charges, expenses (including atiorneys’ fees)
and/or causes of action out of any alieged negligence or misconduct of the Contracior
and for which the OPSB, its agents, servants or employees are alleged to be liable.

The Contractor further agrees to indemnify, hold harmiess and defend OPSB, its
agents, servants and employees from and against any claim, demand, liability, loss,
charges, expenses (including attorneys’ fees) and/or causes of action of whatever kind
or nature to the extent arising out of any conduct or misconduct of the Contractor not
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included in the paragraph above and for which the OPSB, its agents, servants or
employees are alleged to be liable.

Nothing contained herein is intended to be a waiver in any respect whatsoever of
the OPSB's right to assert under any circumstances whatsoever its claims of
governmental and/or official immunity from any liability or damages asserted against it
by any natural person or entities created by law.

This paragraph represents the entire agreement between the parties regarding

indemnification and supersedes and/or replaces any other references to indemnification
in Agreement Documents.

10.05 Force Majeure - Neither party shall be liable for the delay or inability to
perform as required under the terms of this contract when such delay or inability to
performs is the result of labor disputes, strikes, wars, riots, acts of enemies, fire,
hurricane, flood, civil disturbances, or other cause totally beyond the control of the party
delayed in performance or unable to perform. The Board shall not be obligated to pay

outlined rates if Contractor is unable to perform in light of circumstances set forth in this
provision.

SECTION 11 - INSURANCE

11.01 Subject to and in addition to the foregoing provisions, the Contractor shall
provide coverage as outlined in Attachment A. The Contractor, prior to the start of any
operations under this Contract shall provide satisfactory proof of insurance required with
an insurance company qualified to do business in Louisiana and acceptable to Board.

Such insurance certificate shall name Board as additionally insured as outlined in
Attachment A.

11.02 General Insurance Reqguirements

The following general insurance requirements apply to any and all work under
this Agreement by all Contractors and its employees, agents, subcontractors, etc.

A. Any and all insurance required by this Agreement shall be maintained
during the entire length of this Agreement, including any extensions. Any and all
insurance must be on an occurrence basis. No Contractor or any of its employees,
agents or subcontractors shall commence any work of any kind under an Agreement
untii all insurance requirements contained within the solicitation have been compiied
with, and until evidence of all insurance requirements in each and every Agreement,

with each and every subcontractor and shall require the same to comply with all such
reguirements.

B. OPSB, Alvarez and Marsal and McConnell Jones Lanier & Murphy, LLP
shall be covered as Additional Insureds under any and all insurance required by this
Agreement, but only to the extent of Contractor's negligence or the negligence of
anyone for which the Contractor is legally liable. Confirmation of this shall appear on all
Certificates of Insurance and on any and all applicable policies.



C. OPSB shall be given no less than thirty (30} days notice of cancellation.
OPSB shall be given not less than thirty (30) days prior written notice of material
changes of any insurance required under this Agreement. OPSB shall be given written

notice of renewal of coverage not less than thirty (30) days prior to the expiration of any
particular policy.

D. Each and every agent shall warrant when signing the Certificate of
insurance that he is acting as an authorized representative on behalf of the companies
affording insurance coverage under this Agreement and that he is licensed by the State

of Louisiana and is currently in good standing with the Commissioner of Insurance for
the State of Louisiana.

E. Any and all companies providing insurance required by this Agreement
must meet the minimum financial security requirements as set forth below. The rating
for each company must be indicated on the Certificate of Insurance. For all contracts,

regardless of risk, companies providing insurance under this Agreement must have a
current Best's Rating not less than A+ 7.

F. In the event the Contractor neglects, refuses, or fails to provide the insurance
required by the Agreement Documents, or if such insurance is cancelied for any reason,
OPSB shall have the right, but not the duty, to procure the same, and the cost thereof
shall be deducted from monies then due or thereafter to become due to the Contractor
or OPSB shall have the right to cancel the Agreement.

SECTION 12 - SCOPE OF MAINTENANCE SERVICE

12.01 General - The Contractor shall provide preventive maintenance, overhaul,
mobile service, towing, tire service, and such other allied services as may be required to
assure the continuity of effective and economical operation of the Fieet. The Contractor
shall furnish all necessary supervision, labor, tools, parts and supplies required to
maintain the Fleet in a good state-of-repair, normal wear and tear excepted.

12.02 Repairs and Preventive Maintenance Program - A preventive
maintenance program will be established for the Fleet. The preventive maintenance
program will be designed in accordance with recognized Good Fleet Management
Practices, including normal vehicle design life guidelines, and will meet the terms and
conditions necessary to comply with the original bus manufacturers (OEM)
specifications, warranties and recommendations. A thorough visual inspection of each
school bus in the Fleet will be performed as part of each preventive maintenance and
action taken on every deficiency identified before the school bus is released. The
preventive maintenance work performed will be generally as follows:

(a)  Specific repairs shall be made as required in accordance with Good Flest
Management Practices.
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(b) Preventive maintenance programs, to achieve optimum results, shall be

generally as described in the Request for Proposal and the Contractor's
Proposal,

(c)  State Semi-Annual Inspection Regquirements - The Contractor will
perform any required State semi-annual school bus inspections for all
buses in the Fleet as required under law.

12.03 Emergency Road Service - The Contractor shall make provisions to
handle the 24-hour, 365 days a year, emergency road service calls from the
Maintenance Facility. During normal working hours, both emergency calls and towing
shall receive prompt responses. Contractor will have persons available to handle Flest

breakdowns swiftly and expediently at all times, including night and weekend hours
when the Maintenance Facility is closed.

12.04 Mobile Service - The Contractor shall provide mobile service, on location,
for emergency service of the Fleet, which can not be economically brought to the
Maintenance Facility for repairs. This service shall be provided on an immediate basis
as not to interrupt the flow of work due to Fleet failure more than is required for transport
of service personnel. The Contractor will provide spare buses as necessary. This work
shall not be subcontracted without the express written consent of the Board.

12.05 Warranty - The Contractor shall administer all warranties for the Fleet and
parts that are associated with maintenance and repair of the Fleet. The Contractor will
seek authorization from various school bus manufacturers to perform warranty work on
Board-owned Buses. Such work will be reimbursed directly to the Contractor by the bus
manufacturer and the Board will be held harmless from payment for such work.

12.06 Services During Emergencies - The Contractor shall staff a
Maintenance Facility and provide maintenance services whenever the Board Officer
determines there to be an emergency situation that is outside the normal operating
hours of said Maintenance Facility.  The Contracior understands that such
circumstances may include floods, hurricanes, or other emergencies declared by the
Board, the State of Louisiana or the Federal Government. The Contractor will bil
separately to the Board costs associated with such emergency situations at one and
one-half (1 1/2) times the hourly rate (overtime-related situations only) for Contractor's
employees, plus fringe benefits that are driven by the aggregate wages.

12.08 Monthly Meeting - The Contractor and Board Officer shall hold monthly
meetings to discuss issues requiring resolution. The Contractor and Board Officer shall

be required 1o attend and present all data pertinent to issues regarding the Flest which
require resolution, '

SECTION 13 - MAINTENANCE RECORDS

13.01 Management Report - The Contractor will use a proprietary management
information system currently known as V-Trak to schedule all preventative maintenance



and to track all repair orders. This system is capable of providing detailed vehicle
maintenance information. The Contractor will provide any of such maintenance
information to the Board upon request.

SECTION 14 - SCOPE OF MANAGEMENT SERVICES

14.01 General - The Contractor shall provide all transportation services as
specified by the Board. The transportation services shall include regular routes, regular
special education routes, and may include routes that require either a school bus
equipped with a wheelchair lift, a child care attendant or both. The Contractor shall
perform the necessary routing, dispatching, Driver training and supervision and other
administrative functions necessary to ensure an effective transportation system.

14.02 (a) Routing and Scheduling - All routing shall be the responsibility of the
Contractor and will be subject to the approval of the Board. The Board shall provide the
Contractor with starting times of all schools and all relevant student data for students
requiring transportation. Each bus may be required to run as many as three (3)
staggered runs in both AM. and P.M. depending on the routing schedules mutually
agreed to by Contractor and Board. School bus schedules shall be designed so that
passengers are dropped off not earlier than twenty (20) minutes before school begins
and are picked up not later than fifteen (15) minutes after schootl dismisses. The Roard
shall be furnished with one (1) typed copy of each route no later than one {1) day prior
to the first day service is to begin. The Contractor shall furnish each driver with a typed
itinerary to be kept on the bus that includes all pickup locations, times, directions
between pickups and schools. The Contractor shall conduct a dry run of any route prior
to the Contractor transporting students on the route. The regularly assigned driver and
bus shall be used for the dry run. The Contractor shall have two working days from the
time of notification by the Board to implement a stop or schedule change and revise
itineraries. In the event of an emergency or special request, the implementation will be
as soon as possible upon mutual agreement by the Board and the Contractor.

The Drivers shall not deviate from the designated Routes except by consent of
the Board, or, in the case of an emergency, which shall be reported promptly to the
dispatcher. Except as provided in Subparagraph 14.02 (b) below, the Board reserves
the right to amend, add or delete the Routes at its sole discretion, and approval of
Routes is the sole responsibility of the Board. The bus shall not depart from any
designated stop before scheduled time unless all pupils t0 be transported from that
point are aboard, Subject to the provisions of Subparagraph 14.02 (b) when applicabile,
the schedule may be modified by the Board as occasion demands but only after due
notice has been given to parents and Drivers. The Contractor will supply supervision to
check on all Drivers and on all Routes to ensure that they are following approved

Routes, times and stops. The cost of global positioning satellite service is not included
in the pricing under this contract.

14.02 (b) Zone Routes During Start-up Period - The parties acknowledge that
(1) data regarding the numbers of students enrolied in schools in Orleans Parish and (2}
an adequate supply of Drivers are necessary for the preparation of an operating
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schedule of Routes under this Contract. The parties further acknowledge that on the
commencement date of this Contract, student data is not available and will likely not be
available untit sometime in early January, 2006. The parties further acknowledge that
despite diligent efforts on the part of Contractor and due to circumstances beyond its
control, there may be insufficient time between the commencement date of this Contract
and the date that bus transportation for students will be required by Board to recruit, hire
and train a full staff of qualified Drivers based on student enroliment data. Accordingly,
during the initial start-up period of the contract, and until such time as final student
enroliment data is supplied by the Board and an adequate number of Drivers is hired
and qualified, the operating schedule of Routes will be prepared and implemented
based on the selection of zoned bus stops for taking on and discharging students before
and after the school day. The initial number of zoned Routes will be determined based
on the number of available qualified Drivers. The parties will modify the operating
schedule of zoned Routes as circumstances change and until such time as there is a
sufficient number of qualified Drivers to abandon the need for operating zoned Routes.

14.03 Dispatching - The Contractor shall assign a staff person to coordinate all
communication, via two-way radio, with the Drivers. Dispatcher duties inciude, but are

not limited to, ensuring that all Drivers have begun their Route, contacting substitute
Drivers and emergency communications.

14.04 New Drivers — All Bus Drivers will be Contractor employees.
14.05 Substitutes - The Contractor shall coordinate obtaining of substitutes.

14.06 Drug Testing - The Contractor shall implement and maintain a drug and
alcohol testing program covering its employees that meets the requirements of the
Omnibus Land Transportation Act of 1991 and all Federal Regulations enacted
pursuant thereto. The Contractor shall provide a copy of its drug and alcohol testing

program policies to the Board. Under the program the Contractor shall conduct, at a
minimum, the following testing:

1) Pre-employment-based on Company Policy

2) Random-based on Federal guidelines

3) Reasonable suspicion-based on Company Policy
4) Post accident-based on Company Policy

14.07 Driver Training - The Contractor shall be responsible for the provision of
all required training and documentation of such training of all Drivers. The Board will be
responsible for providing the Contractor with all required state-specific training
documentation and certification of former New Orleans Public Schools bus drivers that
choose to work for the Contractor.

14.08 Physicals - The Contractor shall be responsible for the provision of all
required physical examinations of all Drivers.
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14.08 Activity Trips: The Board will develop bus schedules for extracurricular
activities and athletic trips and notify the Contractor as soon as pessible, preferably one
week in advance of its need for transportation. The Contractor will coordinate the trips.

14.10 Student Management and Discipline: Student management and
discipline is primarily the responsibility of the receiving school principal. The bus driver
has responsibility for student management during the bus ride. The bus driver shall
adhere to published Board criteria for student management in dealing with student
behavior while in or about the bus. The Board shall provide Contractor with the criteria.
Bus drivers and attendants will be required to supervise all loading and unloading of

students. Bus drivers and attendants shall never ieave a vehicle unattended when
children are in or around the vehicle..

14.11 Student Riders: Pupils shall be taken on and discharged from the bus
stop only at designated stops and at the extreme right of the road. No pupil shall be
permitted to get on or off the bus while it is in motion. No Driver shall move his/her bus
or signal the driver of any vehicles, which has stopped, tc proceed until after each child
who may have alighted from the bus shall have reached a place of safety. The

Contractor shall be responsible for implementing and maintaining a comprehensive
pupil transportation safety program.

14.12 Unauthorized Riders: No person other than a school pupil shall be

transported in a school bus. Exceptions are a teacher, school official, Contractor
employee or other person authorized by the Board.

14.13 Bus Problems: The Contractor assumes responsibility for notifying

schools when buses are inoperative for any reason so that proper notification can be
made to those concerned.

14.14 Bus Accidents: The Contractor accepts full responsibility for investi-
gations of all bus problems and accidents. The Contractor shall provide the Board with
an oral report within one hour and a written report within 24 hours of any bus problems,

or any incident or accident involving a school bus transporting one or more school
children.

14.15 Inguiries and complaints - The Contractor shall provide personne! to
answer complaints relative to transportation as may be needed. Contractor will assume
the responsibility of providing telephone answering service during the times the buses
are operational. Parents of students receiving transportation will be instructed to call
the designated number and the Contractor shall be expected to answer their questions.

Should parents remain dissatisfied, they contact the Board Officer for further resoiution
through the Board's appeal process.

14.16 Weather Conditions: The Contractor shall report the conditions of the
roads for storms, fog, rain, efc. to the Board Officer to assist in making a decision on
closing the schools. The Board Officer shall make the final decision to close the school.




14.17 Reports and Data: The Contractor agrees to furnish such reports and
data as may be required by the Board including but not limited to:

14.17 1 Semi-Annuallv - The standards below shall be used to measure
and monitor the Contractor’s performance in order to ensure its quality of service
meets the requirements of the Board. The Contractor shall report on the
performance measures to the Board in December and June of each school year,
beginning in December 20086.

Performance Measures for Student Transportation

| Safety . Accidents per 1,000,000 miles of 1.0 Accidents
service
+ Driver Training Hours:
New Hires 40 Hours
Existing Drivers 4 Hours Annuaily

+  Frequency of inspection for required | Semi-Annual
safety equipment on buses

Service « Percentage of routes on time 95%
Quality +  Number of routes not operated 3%
Personnel + Percentage of drivers meeting 100%
qualifications (state of Louisiana and
Federal)
« Absentee rate for route drivers 20%
Customer + Performance rating based on annual 85%
Satisfaction user survey of school administrators
«  Number of contractor-influenced Two per month per
complaints (Complaints must be route

thoroughly researched and mutually
agreed to by the Board and
Contractor)

+ Percent of student discipline referrals | 100%

delivered to Board administration
Vehicle « Percentage of semi-annual 95%
Maintenance preventative maintenance inspections
completed on time

« Number of in-route breakdowns per | 5% of total runs
month [

14.17.2 Monthly Reporting Reguirement — The Contractor shall
provide monthly reporting as requested by the Board. Absent of a digital student
1D system and due fo the safety concerns surrounding daily tracking of students

S20 -



and miles per route, the Contractor will provide average monthly mileage
information per route and any other reasonable requests from the Board such as:

14.17.2.1 Number of daily route buses operated (by
Board/Charter School Association)

14.17.2.2 Number route buses invoiced but not operated
14.17.2.3 Total miles traveled per route

14.17.2.4 Total number of students transported per route
14.17.2.5 Number of routes dispatched

14.17.2.6  Number of route drivers

14.17.2.7 Number of spare or bench drivers

14.17.2.8  Number of in-route breakdowns

14.17.2.9 Number of accidents and incidents
accompanied by copies of the reports.

14.18 Meetings - Representatives of the Contractor shall attend such meetings
of the Board as are designated by the Board. The Board assumes the responsibility for
notifying the Contractor of the time and place of said meetings.

14.19 Radios - The Contractor will install a 2-way radio system that allows
communication between the Contractor's terminai and the school bus driver. The radio
system and radios will be in working order at all times school buses are transporting
students. The radio system shall have adequate power and a repeater system to allow

communication between the terminal and the driver anywhere in the City of New
Orleans.

SECTION 15 - TERMINATION

15.01 Termination —

A. Either party may terminate this Contract for default by giving the other
party written notice thereof, specifying with particularity each such default.
The party in default shall have thirty (30) days after receipt of notice to
cure or take reasonable steps to cure the defauit. If the party in default
fails to cure or lake reasonable steps to cure the default within such thirty

(30) day period, the other party may declare this Contract, as appropriate,
terminated.



B. OPSB may terminate this Agreement, without prejudice and/or
penalty to OPSB upon the occurrence of any one or more of the following
events:

(1) If Contractor repeatedly fails to fulfill its obligations in
accordance with the Agreement Documents;

(2)  If Contractor repeatedly fails to comply with written directives
from the Board in accordance with the Board's rights under this
Contract;

(3)  If Contractor repeatedly fails to make prompt payments to
Subcontractors or for labor, materials or equipment, subject

however to bona fide disputes between the Contractor and
subcontractor,;

(4) i Contractor disregards laws, ordinance, rules, regulations
or orders of any public body having jurisdiction;

(5)  If Contractor otherwise viclates in any substantial way any
provisions of the Agreement Documents.

After expiration of the 30-day period set forth in Section 15.01 (A), and in
the event curative steps have not been taken to remedy an identified
default, OPSB may without prejudice to any other right or remedy, serve
written notice upon the Contractor and Contractor's surety of OPSB's
intention to terminate the Agreement. Said notice to contain the reasons
for such intention to terminate the Agreement and provide that unless
within ten (10) days after the services of such notice all such violations
have been corrected and remedied, the Agreement shall cease and
terminate, and Contractor shall excluded from the Site.

C. Where Contractor's services have been so terminated by OPSB,
the termination shall not affect any rights of OPSB against Contractor, or
of Contractor against OPSB, then existing or which may thereafter accrue.

Any retention or payment of monies due Contractor by OPSB will not
release Contractor from liability.

D. If funds are not appropriated to continue for this Agreement and for
the payment of charges hereunder, OPSB may terminate this Contract.
OPSB agrees o give written notice of termination to the Contractor at
least thirty (30) days prior to the time when non-appropriation will take
place and will pay to Coniractor all charges incurred through the end of
such thirty day period. The OPSB's exercise of its rights under this sub-
section shall not relieve any Charter School Association/Organization or
other entity from any obligations or rights under a separate or addendum
contract or agreement for pupil transporiation services in Orleans Parish.



15.02 Non-diability of Contractor - Except with respect o defaults of
Subcontractors, the Contractor will not be liable for any excess costs or damages if the
failure to perform this Contract arises out of causes beyond the control and without the
fault or negligence of the Contractor. Such causes may include, but are not limited to,
acts of God or of the public enemy, strikes, labor strife, fires, floods, hurricanes,
epidemics/pandemics, quarantine restrictions, freight embargoes, and unusually severe
weather conditions which render road conditions unsuitable for safe operation; provided
however, in every case, the failure to perform must be beyond the control and without
the fault or negligence of the Contractor. Contractor shall be responsible for failure to
perform this Contract during a strike, lockout or fabor dispute only to the extent such
events are caused by the failure of Confractor to negotiate in good faith and in
accordance with local and regional standards and applicable labor laws. If the failure to
perform is caused by the default of a Subcontractor, and if such defauit arises out of a
cause beyond the control of both the Contractor and the Subcontractor, and without the
fault or negligence of either of them, the Contractor will not be liable for any excess
costs for failure to perform, unless the supplies or services to be furnished by the
Subcontractor were obtainable from other sources in sufficient time to permit the
Contractor {o meet the required delivery schedule.

SECTION 16 - LICENSES

16.01 Organization, Licenses, and Regulations — The Contractor must be
organized under the laws of the State of Louisiana, or otherwise registered to do
business in the State of Louisiana. OPSB may require the Contractor to furnish a copy
of documents evidencing such registration prior {0 or subsequent {o the execution of an
Agreement. The Contractor's failure o provide such documents upon demand by
OPSB will constitute grounds for a determination that the Contractor’s proposal is “non-
responsive” and the Agreement will be deemed null and void.

The Contractor shall secure and keep in full force and effect during the term of
this Agreement, without additional costs to the OPSB, all business licenses and permits
required for the Contractor's performance of the services contemplated herein.

The Contractor shall keep all records, give all notices, and provide all certificates
or other assurances and otherwise comply with all applicable Federal, State and local
laws, rules and regulations applicable to an organization engaged in the Contractor's
business, inciuding but not limited to, those bearing upon labor standards or practices,
non-discrimination, equal employment opportunity and the like.

The parties shall comply with all provisions of the Louisiana Public Records Act
and make records pertaining to the performance of services or functions under this
Agreement available for public inspection upon request, unless otherwise exempt under
other provisions of the Public Records Act.

16.02 Assignment and Modification — The Contractor shall not assign, or
transfer any inferest in this Agreement without the prior consent of OPSB. Consent will
not be given to any proposed assignment which would relieve the original Contractor or
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their surety of their responsibilities under the Agreement, nor will the OPSB consent to
any assignment of a part of the Work under the Agreement. OPSB may assign andjor
transfer its rights and obligations arising under this Contract to any successor and/or
assign of the OPSB, who shall be bound to all obligations of the OPSB under this
Contract. This section does not allow the OPSB to assign any part of this contract
unless the OPSB becomes insolvent, is substantially restructured by the State of

Louisiana, or has its ability to operate Orleans Parish public schools further taken over
by the State of Louisiana.

No modification of this Agreement shall be binding upon the parties herefo, unless
consented to in writing, and signed by both parties.

SECTION 17-NOTICES AND COMMUNICATIONS

17.01 Any written notice to be given hereunder by either party to the other party
shall be effected by certified mail, return receipt requested.

Notice to the Contractor shall be sufficient if made or addressed to:

Vernon Grose, Vice President
Laidlaw Education Services
875 Cobb Place Blvd, Suite 218
Kennesaw, GA 30144

Notice o the Board shall be sufficient if made or addressed to:

Superintendent

Orleans Parish School Board
1111 Milan Street

New Orieans, LA 70115

And a copy to:

General Counsel

Orleans Parish School Board
1111 Milan Street

New Orleans, LA 70115

Either party may change the address for notice to it by giving written notice of such
change in accordance with the provisions of this Section.

SECTION 18 — ENTIRE AGREEMENT

This Agreement represents the entire and integrated agreement between OPSB
and the Contractor and supersedes all prior negotiations, representations, agreements
or contracts, either written or oral. The OPSB and the Centractor hereby waive and
mutually release each other from any and all prior representations, negotiations or
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agreements not embodied in this Agreement. This Agreement is not intended {o and
shall not be construed to create any rights against the parties hereto by any persons or
entities not a named party to this Agreement. This Agreement may be amended only by
written instrument and only after such amendment has been authorized by the OPSB.

SECTION 19 — AMENDMENTS

Amendments to this Contract may only be made in writing, duly executed by the
parties, and in accordance with applicable laws and ordinances.

SECTION 20 - APPLICABLE LAWS

20.01 Venue and Governina Law — Venue of any action brought under this
Agreement shall lie exclusively in the Civil District Court for the Parish of Orleans, State
of Louisiana. This Agreement shall be governed and construed by the laws of the State
of Louisiana now in force and as hereafter amended from time to time.

20.02 Disputes; Attorneys’ Fees — In the event of any controversy, claim,
dispute or other matter in question arising out of or relating to this Agreement or the
breach thereof or otherwise with the Agreement which has not been resolved or waived
pursuant to other conditions of this Agreement (hereinafter referred fo as the “dispute”),
the Contractor, prior to pursuing any legal action, shall appeal the dispute to the
Administrator for Purchasing for the OPSB. If after appeal there is no resolution to the
issue within thirty (30) days and a suit is filed to enforce any provision of the Contract,
the prevailing party shall be entitled to recover reasonable attorneys’ fees, including in-
house attorneys and costs in connection therewith. The thirty (30) days referenced in
this sub-section shall run concurrently with the thirty (30) day period set forth in Section
15.01 (A). Notice of a default by the Contractor to the Board in compliance with Section

15.01 (A) shall be deemed notice to the Administrator for Purchasing for the OPSB
pursuant to this sub-section.

SECTION 21 — NON-DISCRIMINATION

21.01 Non-Discrimination Clause

A. The Contractor agrees to abide by the requirements of the following
as applicable: Title Vi and VI of the Civil Rights Act of 1964, as
amended by the Equal Employment Opportunity Act of 1872;
Federal Executive Order 11246, the Federal Rehabilitation Act of
1973, as amended; the Vietnam Era Veteran's Readjustment
Assistance Act of 1974, Title X of the Education Amendments of

1972; the Age Act of 1975; and the Americans with Disabifities Act
of 1890.

B. The Contractor agrees o not discriminate against students on the
basis of disability, race, creed, color, gender, national origin,



religion, ancestry, and familial status or for special educational
needs.

C. The Contractor agrees not to discriminate in its employment
practices, and will render services under this contract without
regard to race, color, religion, sex, national origin, veteran status,
political affiliation, marital status, or disabilities.

D. Any act of discrimination committed by the Contractor or failure to
comply with these statutory obligations when applicable shall be
grounds for termination of this contract. A finding of discrimination
or failure to comply with these statutory obligations must be made
pursuant to a final definitive judgment by a court of competent

jurisdiction before the Contract may be terminated on these
grounds.

21.02 Severability — In the event any provision or any portion of any provision of
this Agreement, or application thereof to any person or circumstances shall to any
extent be held invalid or unenforceable, the remainder of this Agreement or the
application of such remaining provisions or remaining portion of said provision to any
other person or circumstances shall not be affected thereby. Said remainder shall
continue in full force and effect and shall be valid and enforceable to the fullest extent
permitted by law. If any provision of this Agreement is held to be invalid, illegal or

unenforceable for any reason, the validity, legality and enforceability of the remaining
provisions of this Agreement will not be adversely affected.

21.03. Multiple Counterparts ~ This Agreement may be executed in multiple
counterparts, each of which shall be deemed an original instrument and such
counterparts together shall constitute one and the same instrument.

21.04 Section Headings — The section headings of this Agreement are for the

convenience of the parties only and in no way alter, modify, amend, limit or restrict the
contractual obligations of the parties.

21.05 No Waiver of Legal Rights ~ Except as otherwise specifically provided in
the Agreesment Documents, no action or failure o act by the OPSB, the OPSB Rep or
Contractor shall constitute a waiver of any right or duty afforded any of them under the
Agreement Documents, nor shall any such action or failure to act constitute an approval
or acquiescence in any breach thereunder.

21.08 Authority — The parties hereby represent and warrant that the individuals

executing the Agreement have the authority to legally bind OPSB and Contracior
respectively.



SECTION 22 — JUDICIAL CONSTRUCTION

The Parties agree that judicial construction and interpretation of this Contract
shall be made as though this Contract was mutually drafted by both parties; and shall
not, on the basis of drafting, be construed in favor of or against either particular party
hereto. Further, in the event any provision in this Contract is interpreted or held 1o be
void, against pubiic policy, or otherwise unenforceable as written, it shall be deermed to
be revised and modified to the extent necessary to make it legally enforceable, or
ignored if it cannot be revised and modified to make it enforceable. In any event, all the
remaining provisions of this Contract shall be enforceable as though the void or
unenforceable provision did not exist.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals
the day and year first written above.

Laidlaw Transit, Inc.
Dba Laidlaw Education Services

Iy #
N"‘”»,»’y Pl E
By: £ ‘w:—/"—ff;?"""wé;»‘ e : = v ]
Vernon Grose, Wieedm/ Rease T
Vice President Su-peﬁﬂteﬁéeﬂ'i CHgk Resravery A
7 OFFICEL.
Attest: Ny et
By: ;i -

Title



LIST OF ATTACHMENTS

Contractor insurance Requirements (ATTACHMENT A)

Contractor Provided Buses (ATTACHMENT B)



ATTACHMENT A - Contractor Insurance Reguirements

Insurance coverage specified below shall be furnished by Contractor with the
following minimum limits:

I. Worker's Compensation:

A. Applicable State Statutory Requirements:
B. Employer's Liability  $1,000,000.00

if. Comprehensive General Liability:

$5,000,000.00 combined single limit, coverage to include premises, operations,
personal injury, Lessors protective liability, products and completed operation,
Agreementual liability, and broad form CGL endorsement. if exposure warrants,
underground, explosion, and collapse are to be included.

Hl. Automobile Liability:

$5,000,000.00 combined single limit, to include Bodily Injury - each person,
Bodily Injury - each occurrence, Property Damage- each occurrence

V. Bus Liability:

$5,000,000.00 combined single limit, Bodily Injury- each person,
Bodily injury - each occurrence, Property Damage- each occurrence

Coverage shall be written fo include all owned, non-owned and hired vehicles

ADDITIONAL REQUIREMENTS:

Coverage listed in items |, 1I, H}, and IV shall provide for 30 day notice of cancellation,
specifically name the Orleans Parish School Board, its officers, and/or officials as

additionally insured, and provide waiver of subrogation in favor of the Orleans Parish
School Board.

As defined and/or required in this document, any vendor entering into Agreement with
the Orleans Parish School Board before commencing any work to be conducted under
said Agreement shall procure worker's compensation and employer’s liability insurance.
it shall be the further responsibility of the Vendor to require that all sub-vendors have in
full force and effect a policy of worker's compensation and employer's liability insurance
before proceeding with any of the work required under the Agreement. The Vendor
shall procure and maintain, during the iife of the Agreement, such public liability and
property damage insurance including the operation of motor vehicles, with limits as
hereinafter provided, which will cover the Vendor's and Orieans Parish Schoo! Board's
legal liability arising out of the work performed by the Vendor and any sub-vendor, and



by anyone direclly or indirectly employed by either party for claims for damagses for
personal injury, including accidental death, as well as claims for property damages
which may arise from operations under this Agreement.

Vendors who classified as sales and/or service will have their insurance requirements
administered on a risk and/or exposure basis to the Orleans Parish School Board. For
example, vendor(s) such as mail order companies that neither work nor drive vehicles
on Orleans Parish School Board properties would not be required to have worker's
compensation or automobile liability insurance as specified herein but would be required
to meet the comprehensive general liability requirement.

Vendors who are classified as having errors and omissions exposures will be required

to satisfy this exposure by securing adequate coverage specifically addressing the
professional areas subject to a minimum liability of $1,000,000.00

ZAL"’?«



Attachment B
Orleans Parish Schools
Proposed Fleet
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Exhibit 111

October 2009 Invoices



FII‘St ("StUdent INVOICE __ . 10310484

Date: | 11/18/09 ]

Customer #: | 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

Page 20
October 1, 2009
through Recovery School District
October 31, 2008

Rabouin - HTS Routes 2506141120 | $ 71,167.20
Rabouin - Monitors 25061.41438 | $ 5,822.00
Reed Senior - HTS Routes 2506141120 | $ 71,167.20
Reed Senior - Monitors 2506141438 | $ 13,818.00
Schaumberg - HTS Routes 25061.41120 | $ 65,236.60
Shaumberg - Monitors 25061.41438 | $ 3,948.00
Schwartz - HTS Routes 25061.41120 | $ 23,722.40
Schwartz - Monitors 25061.41438 | $ 7,896.00
(50% split) Wicker/Success Prep - HTS Routes 2506141120 | $ 24,908.52
(50% split) Wicker/Success Prep - Monitors 2506141438 | $ 2,072.70

ORIGINAL




INVOICE 10327816
Date: | 01/05/09 |
Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064

FirstGroup America

24179 Network Place ;
Chicago, IL 60673-1241

Baton Rouge, LA 70804

ORIGINAL

October 1, 2009 Recovery School District Multiple*] 25061.41210 $148,898.99
through A.P. Tureaud 5061-C-025522] 25061.41210 $333.29
October 31, 2009 Banneker 5061-C-025322] 25061.41210 $1,493.23
BT Washington 25061.41210 $0.00

*RED - Multiple invoices Clark Senior 5061-C-025834] 25061.41210 $1,419.31
5061-C-028689 Cohen 5061-C-025341] 25061.41210 $3,099.40
5061-C-027708 Dibert 5061-C-024832] 25061.41210 $1,110.19
Drew 5061-C-026166] 25061.41210 $177.57

Douglass 5061-C-025493| 25061.41210 $109.27

Habans 5061-C-026028] 25081.41210 $250.51

Harney 5061-C-026015| 25061.41210 $525.16

Henderson 25061.41210 $0.00

John McDonogh 5061-C-024894| 25061.41210 $9,473.75

Johnson 5061-C-025501| 25061.41210 $854.78

Laurel 5061-C-025110} 25061.41210 $2,040.02

Live Oak 25061.41210 $0.00

International HS 25061.41210 $0.00

Rabouin 5061-C-025494 25061.41210 $2,656.91

Reed Senior 5061-C-027099| 25061.41210 $5,045.22

Schaumberg 5061-C-025541} 25061.41210 $339.24

Schwartz 5061-C-025835] 25061.41210 $295.83

Wicker 25061.41210 $0.00




INVOICE 10310485

Invoice #:
Date: l 11/18/09 |
Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

October 1, 2009
through Recovery School District
October 31, 2009

St. Julian - HTS Routes 25061.41120 $23,722.40
St. Julian - Monitors 25061.41438 $0.00
St. Jutian - EXC 5061-C-026260] 25061.41210 $600.46

ORIGINAL




First ¢ StUdent INVOICE . 10310488

Date: | 11/18/09 |

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

October 1, 2009
through Recovery School District
October 31, 2009

(Our Lady of Lourdes) Hope Academy - HTS Routes 25061.41120 $17,791.80
(Our Lady of Lourdes) Hope Academy - Monitors 25061.41438 $5,922.00
(Our Lady of Lourdes) Hope Academy - EXC 5061-C-025672] 25061.41210 $136.58

ORIGINAL




First ¢ ;

 Student  wvoice

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #:

Date:

Customer #:

10310490

11/18/09 |

241000 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009

through Recovery School District
October 31, 2009

{(Reed Modular Campus) Craig Elem- HTS Routes 25061.41120
(Reed Modular Campus) Craig Elem - Monitors 25061.41438
(Reed Modular Campus) Craig Elem - EXC 5061-C-025790] 25061.41210

ORIGINAL

$72,946.38
$3,948.00
$163.90




First £ Student  mvorce

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

invoice #:

Date:

Customer #:

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

10310495

11/18/09 |

241090 ]

October 1, 2009

through Recovery School District
October 31, 2009

Reed Elem - Monitors
Reed Elem - EXC

Reed Elem - HTS Routes

5061-C-025311

ORIGINAL

25061.41120
25061.41438
25061.41210

$71,167.20
$5,922.00
$1,390.50




First

$Student  mvoice

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064

Baton Rouge, LA 70804-9064

Invoice #:

Date:

Customer #:

10310498

11/18/09 |

241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009
through
October 31, 2009

Recovery School District

Greater Gentilly - HTS Routes
Greater Gentilly - Monitors
Greater Gentilly - EXC

25061.41120
25061.41438
25061.41210

ORIGINAL

$29,653.00
$0.00
$0.00




First:

S J[U d ent INVOICE | 10310499

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Date: ] 11/18/09 ]

Customer #: | 241080 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009
through
October 31, 2009

Recovery School District

Fannie C. Williams - HTS Routes
Fannie C. Williams - Monitors
Fannie C. Williams - EXC

25061.41120 $59,306.00
25061.41438 $1,974.00
25061.41210 $0.00

ORIGINAL




Student mwoice

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 1031 0502
Date: I 11/18/09 |
Customer#: | 241090 I

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009
through
October 31, 2009

Recovery School District

Gregory - HTS Routes
Gregory - Monitors
Gregory - EXC

25061.41120
25061.41438
25061.41210

ORIGINAL

$65,236.60
$21,714.00
$0.00




First F5 Student mvoice .. [ 10310505

Date: | 11/18/09 ]

Customer #: | 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-2064

October 1, 2009

through Recovery School District
October 31, 2009

Coghill - HTS Routes 25061.41120 $65,236.60
Coghill - Monitors 25061.41438 $1,974.00
Coghill - EXC 5061-C-025342| 25061.41210 $1,175.00

ORIGINAL




First 75 Student  wvorce

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 1031 0508
Date: L 11/18/09 ]
Customer# | 241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009

through Recovery School District
October 31, 2009

Carver Elem - HTS Routes
Carver Elem - Monitors
Carver Elem - EXC 5061-C-025312

25061.41120 $53,375.40
25061.41438 $1,974.00
25061.41210 $263.09

ORIGINAL




First StUden’[ INVOICE

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 1031 0514
Date: | 11/18/09 |
Customer#: | 241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

October 1, 2009

through Recovery School District
October 31, 2009

Carver Senior - HTS Routes
Carver Senior - Monitors
Carver Senior - EXC 5061-C-026411

25061.41120 $53,375.40
25061.41438 $1,974.00
25061.41210 $271.26

ORIGINAL




First ¢ Student mwvoice ., [ 10310542

Date: | 11/18/09 |

Customer #: | 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

October 1, 2009

through Recovery School District
October 31, 2009

{(Welcome School) Excel Academy - HTS Routes 25061.41120 $16,309.15
{(Welcome School) Excel Academy - Monitors 25061.41438 $5,428.50
{(Welcome School) Excel Academy - EXC 25061.41210 $0.00

ORIGINAL




Exhibit 1V

November 2009 Invoices



First (i Student  wvorce ., 10328851

Date: | 01/06/10 |

Customer #: ] 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

November 1, 2009
through
November 30, 2009

(62% split)
(62% split)

Recovery School District

A.P. Tureaud - HTS Routes
A.P. Tureaud - Monitors
Banneker - HTS Routes
Banneker - Monitors

BT Washington - HTS Routes
BT Washington - Monitors
Clark Senior - HTS Routes
Clark Senior - Monitors

Cohen - HTS Routes

Cohen - Monitors

Dibert - HTS Routes

Dibert - Monitors

Douglass - HTS Routes
Douglass - Monitors
Drew/Arise Academy - HTS Routes
Drew/Arise Academy - Monitors
Habans - HTS Routes
Habans - Monitors

Harney - HTS Routes

Harney - Monitors

Henderson - HTS Routes
Henderson - Monitors

John McDonogh - HTS Routes
John McDonogh - Monitors
Johnson - HTS Routes
Johnson - Monitors

Laurel - HTS Routes

Laurel - Monitors

Live Oak - HTS Routes

Live Oak - Monitors
international HS - HTS Routes
International HS - Monitors

ORIGINAL

25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25081.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438

PR PBPAPPOAPRHIAPPIADODPD AP PO PDPADPLDPADPDPOPLYLL P

24,908.52
2,763.60
39,141.96
7,106.40
24,908.52
8,290.80
33,211.36
2,763.60
33,211.36
1,381.80
37,362.78
4,145.40
37,362.78
4,145.40
20,223.35
1,774.63
24,008.52
1,381.80
24,908.52
4,145.40
16,605.68
2,763.60
41,514.20
2,763.60
29,059.94
4,145.40
41,514.20
5,627.20
33,211.36
2,763.60
12,750.79




Student mwvorce ..., 10328851

Date: | 01/06/10 ]

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

November 1, 2009
through Recovery School District
November 30, 2009

Rabouin - HTS Routes 25061.41120 | $ 48,037.86
Rabouin - Monitors 25061.41438 | $ 4,145.40
Reed Senior - HTS Routes 25061.41120 | $ 49,817.04
Reed Senior - Monitors 25061.41438 | $ 9,672.60
Schaumberg - HTS Routes 25061.41120 | $ 45,665.62
Shaumberg - Monitors 25061.41438 | $ 2,763.60
Schwartz - HTS Routes 2506141120 | $ 16,605.68
Schwartz - Monitors 25061.41438 | $ 5,527.20
(50% split) Wicker/Success Prep - HTS Routes 2506141120 | $ 16,605.68
(50% split) Wicker/Success Prep - Monitors 25061.41438 | $ 1,381.80

ORIGINAL




First ¢ 5 Student

INVOICE ., 10328854
Date: [ 01/06/10 |
Customer #: | 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064

Baton Rouge, LA 70804

FirstGroup America

24179 Network Place
Chicago, IL. 60673-1241

November 1, 2009
through
November 30, 2009

Recovery School District

A.P. Tureaud
Banneker

BT Washington
Clark Senior
Cohen

Dibert

Drew

Douglass
Habans

Harney
Henderson
John McDonogh
Johnson

Laurel

Live Oak
International HS
Rabouin

Reed Senior
Schaumberg
Schwartz
Wicker

5061-C-024669] 25061.41210 $34,047.74
5061-C-026549] 25061.41210 $109.27
5061-C-026451] 25061.41210 $327.82

5061-C-026454
5061-C-025523
5061-C-026726
5061-C-026539
5061-C-026441
5061-C-026787
5061-C-026968
5061-C-026844
5061-C-026572

5061-C-026278
5061-C-026665

5061-C-026369
5061-C-026446

5061-C-026423

ORIGINAL

25061.41210 $0.00

25061.41210 $1,495.14
25061.41210 $4,472.39
25061.41210 $1,746.45
25061.41210 $455.39
25061.41210 $2,741.43
25061.41210 $184.39
25061.41210 $381.90
25061.41210 $96.10
25061.41210 $1,187.79

25061.41210 $0.00
25061.41210 $4,767.99
25061.41210 $150.00
25061.41210 $0.00

25061.41210 $4,374.66
25061.41210 $4,199.95
25061.41210 $0.00
25061.41210 $0.00
25061.41210 $710.27




Student  mvorce ..., 10328857

Date: ] 01/06/10 |

First 7,

Customer #: ] 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

November 1, 2009
through Recovery School District
November 30, 2009

St. Julian - HTS Routes 25061.41120 $16,605.68
St. Julian - Monitors 25061.41438 $0.00
St. Julian - EXC 25061.41210 $0.00

ORIGINAL




First F5 Student  mvorce .,

Date:

Customer #:

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 940864
Baton Rouge, LA 70804-9064

10328858

01/06/10 |

241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009
through
November 30, 2009

(Our Lady of Lourdes)
(Our Lady of Lourdes)
(Our Lady of Lourdes)

Recovery School District

Hope Academy - HTS Routes 25061.41120
Hope Academy - Monitors 25061.41438

Hope Academy - EXC

5061-C-027170] 25061.41210

ORIGINAL

$12,454.26
$4,145.40
$147.92




First:

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Stud ent INVOICE __ .

Date:

Customer #:

10328859

01/06/10 |

241090 ]

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009

through Recovery School District
November 30, 2009

(Reed Modular Campus) Craig Elem- HTS Routes 25061.41120
(Reed Modular Campus) Craig Elem - Monitors 25061.41438
(Reed Modular Campus) Craig Elem - EXC 5061-C-027036] 25061.41210

ORIGINAL

$53,068.46
$2,763.60
$86.59




First

i Student mvoice

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #:

Date:

Customer #:

10328861

01/06/10 ]

241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009

through Recovery School District
November 30, 2008

Reed Elem - Monitors
Reed Elem - EXC

Reed Elem - HTS Routes

25061.41120
25061.41438

5061-C-026846] 25061.41210

ORIGINAL

$49,817.04
$4,145.40
$200.24




First (5 Student wvoice . [ 10328863

Date: l 01/06/10 |

Customer #: ] 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

November 1, 2009
through Recovery School District
November 30, 2009

Greater Gentilly - HTS Routes 25061.41120 $20,757.10
Greater Gentilly - Monitors 25061.41438 $0.00
Greater Gentilly - EXC 25061.41210 $0.00

ORIGINAL




First

y Student

INVOICE

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 10328865
Date: | 01/06/10
Customer#: | 241090 ]

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009
through
November 30, 2009

Recovery School District

Fannie C. Williams - HTS Routes

Fannie C. Williams - Monitors
Fannie C. Williams - EXC

5061-C-027096

25061.41120 $41,514.20
25061.41438 $1,381.80
25061.41210 $113.91

0

RIGINAL




Student mvorce ..,

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

10328871
Date: | 01/06/10 |
Customer #: | 241090 ]

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009
through
November 30, 2009

Recovery School District

Gregory - HTS Routes
Gregory - Monitors
Gregory - EXC 5061-C-026526

25061.41120
25061.41438
25061.41210

ORIGINAL

$45,665.62
$15,199.80
$2,444.78




F"'St (i StUdem INVOICE ., 10328883

Date: i 01/06/10 ]

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

November 1, 2009

through Recovery School District
November 30, 2009

Coghill - HTS Routes 25061.41120 $45,665.62
Coghill - Monitors 25061.41438 $1,381.80
Coghill - EXC 5061-C-026841] 25061.41210 $605.63

ORIGINAL




First 75 Student  mvorce

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #:

Date:

Customer #:

10328885

01/06/10 |

241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009

through Recovery School District
November 30, 2009

Carver Elem - HTS Routes
Carver Elem - Monitors

25061.41120
25061.41438

Carver Elem - EXC 5081-C-026783] 25061.41210

ORIGINAL

$37,362.78
$1,381.80
$478.07




Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Student mwvoice ..., [ 10328887

Date: ] 01/06/10

Customer #: | 241090

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

November 1, 2009
through
November 30, 2009

Recovery School District

Carver Senior - HTS Routes
Carver Senior - Monitors

Carver Senior - EXC 5061-C-026129] 25061.41210

25061.41120
25061.41438

ORIGINAL

$37,362.78
$1,381.80
$7,300.88




First ¢

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

S‘[Udent INVOICE __

Date:

Customer #:

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

10328889

01/06/10 |

241090 ]

November 1, 2009
through
November 30, 2009

(Welcome School)
(Welcome School)
(Welcome School)

Recovery School District

Excel Academy - HTS Routes
Excel Academy - Monitors
Excel Academy - EXC

25061.41120
25061.41438
25061.41210

ORIGINAL

$8,599.37
$2,862.30
$0.00




Exhibit V

December 2009 Invoices



First ¢ Student mvorce .,

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

December 1, 2009
through Recovery School District
December 31, 2009

A.P. Tureaud - HTS Routes
A.P. Tureaud - Monitors
Banneker - HTS Routes
Banneker - Monitors

BT Washington - HTS Routes
BT Washington - Monitors
Clark Senior - HTS Routes
Clark Senior - Monitors

Cohen - HTS Routes

Cohen - Monitors

Dibert - HTS Routes

Dibert - Monitors

Douglass - HTS Routes
Douglass - Monitors

(62% split) Drew/Arise Academy - HTS Routes
(62% split) Drew/Arise Academy - Monitors
Habans - HTS Routes
Habans - Monitors

Harney - HTS Routes

Harney - Monitors

Henderson - HTS Routes
Henderson - Monitors

John McDonogh - HTS Routes
John McDonogh - Monitors
Johnson - HTS Routes
Johnson - Monitors

Laurel - HTS Routes

Laurel - Monitors

Live Oak - HTS Routes

Live Oak - Monitors
International HS - HTS Routes
International HS - Monitors

10333373
Date: | 01/14/10
Customer #: | 241080

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438
25061.41120
25061.41438

ARADPAPAPLPODDPHLBAPAPPODDDLODDDGO DD DD DD DB G

ORIGINAL

24,908.52
1,776.60
45,665.62
8,200.80
24,018.93
7,994.70
33,211.38
2,763.60
33,211.36
1,381.80
37,362.78
3,158.40
37,086.25
4,046.70
23,995.21
2,682.67
24,908.52
1,381.80
26,094.64
3,158.40
16,605.68
789.60
41,5614.20
2,763.60
28,466.88
4,145.40
41,514.20
4,540.20
33,211.36
2,763.60
16,605.68




Flr St StUdent INVOICE __ . 10333373

Date: | 01/14/10 ]

Customer #: l 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009
through Recovery School District
December 31, 2009

Rabouin - HTS Routes 25061.41120 | $ 45,072.56
Rabouin - Monitors 25061.41438 | $ 4,145.40
Reed Senior - HTS Routes 25061.41120 | $ 49,223.98
Reed Senior - Monitors 2506141438 | $ 5,724.60
Schaumberg - HTS Routes 2506141120 | $ 45,665.62
Shaumberg - Monitors 25061.41438 | $ 1,776.60
Schwartz - HTS Routes 25061.41120 | $ 16,605.68
Schwartz - Monitors 25061.41438 | $ 5,527.20
(50% split) Wicker/Success Prep - HTS Routes 2506141120 | $ 16,605.68
(50% split) Wicker/Success Prep - Monitors 25061.41438 | $ 888.30

ORIGINAL




INVOICE

Recovery School District

1201 N. 3rd Street
P.O. Box 94064
Baton Rouge, LA 70804

Patti J. Wallace, Director, Purch. & Contracts

December 1, 2009
through
December 31, 2009

DE!

Recovery School District

A.P. Tureaud
Banneker

BT Washington
Clark Senior
Cohen

Dibert

Drew

Douglass
Habans
Harney
Henderson
John McDonogh
Johnson
Laurel

Live Oak
International HS
Rabouin

Reed Senior
Schaumberg
Schwartz
Wicker

ON

Extracurricular Trips

Invoice #:

Date:

Customer #:

10333376

01/14/10 |

241090 ]

5061-C-027281

5061-C-027447

5061-C-027646
5061-C-027079
5061-C-026860
5061-C-026542
5061-C-027258
5061-C-028032
5061-C-026440
5061-C-027806
5061-C-027433
5061-C-028175
5061-C-027308
5061-C-027401

5061-C-027078
5061-C-027424
5061-C-028113

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

ORIGINAL

25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210
25061.41210

$36,252.70
$0.00
$2,622.62
$0.00
$2,014.72
$4,700.16
$1,070.47
$450.75
$2,148.63
$259.51
$409.75
$275.36
$2,166.20
$127.57
$4,778.77
$318.79
$0.00
$5,289.35
$3,901.31
$109.27
$0.00
$0.00




First? #Student  wvoice

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

invoice #: 10333378
Date: L 01/14/10 ]
Customer #: I 241090 |

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

December 1, 2009
through
December 31, 2009

Recovery School District

St. Julian - HTS Routes
St. Julian - Monitors
St. Julian - EXC

25061.41120
25061.41438
25061.41210

ORIGINAL

$16,605.68
$0.00
$0.00




Student mwvoice . 10333380

Date: | 01/14/10 ]

First

Customer #: { 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009

through Recovery School District
December 31, 2009

(Our Lady of Lourdes) Hope Academy - HTS Routes 25061.41120 $12,454.26
(Our Lady of Lourdes) Hope Academy - Monitors 25061.41438 $4,145.40
(Our Lady of Lourdes) Hope Academy - EXC 50681-C-027425] 25061.41210 $81.95

ORIGINAL




Student  mwvorce

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 10333381
Date: | 01/14/10 ]
Customer #: I 241090 I

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

December 1, 2009

through Recovery School District
December 31, 2009

(Reed Modular Campus) Craig Elem- HTS Routes
(Reed Modular Campus) Craig Elem - Monitors
(Reed Modular Campus) Craig Elem - EXC 5061-C-027991

25061.41120 $51,596.22
25061.41438 $2,763.60
25061.41210 $248.05

ORIGINAL




F“'St StUdem INVOICE ., 10333382

Date: i 01/14/10 |

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009
through Recovery School District
December 31, 2009

Reed Elem - HTS Routes 25061.41120 $49,817.04
Reed Elem - Monitors 25061.41438 $3,158.40
Reed Elem - EXC 5061-C-027638| 25061.41210 $236.31

ORIGINAL




First F Student  mvoice ., 10333383

Date: | 01/14/10 ]

Customer# | 241090 |

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009

through Recovery School District
December 31, 2009

Greater Gentilly - HTS Routes 25061.41120 $20,757.10
Greater Gentilly - Monitors 25061.41438 $0.00
Greater Gentilly - EXC 25081.41210 $0.00

ORIGINAL




Student  mwoice .., [ 10333384

Date: | 01/14/10 |

First

Customer#: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009

through Recovery School District
December 31, 2009

Fannie C. Williams - HTS Routes 25061.41120 $41,514.20
Fannie C. Williams - Monitors 25061.41438 $1,381.80
Fannie C. Williams - EXC 5061-C-028030] 25061.41210 $914.35

ORIGINAL




Student wvoice

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #: 10333387
Date: I 01/14/10 ]
Customer #: l 241090 ]

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

December 1, 2009
through
December 31, 2009

Recovery School District

Gregory - HTS Routes
Gregory - Monitors
Gregory - EXC 5061-C-027416

25061.41120
25061.41438
25061.41210

ORIGINAL

$45,665.62
$6,316.80
$1,5616.08




 Student  woice 10333388

Date: | 01/14/10 ]

First

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroupAmerica
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009
through Recovery School District
December 31, 2009

Coghill - HTS Routes 25061.41120 $45,665.62
Coghill - Monitors 25061.41438 $1,381.80
Coghill - EXC 5061-C-027642| 25061.41210 $528.06

ORIGINAL




Student mwoice ... [ 10333308

Date: | 01/14/10 |

First

Customer #: I 241090 l

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts ,FirstGrOUp America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009
through Recovery School District
December 31, 2009

Carver Elem - HTS Routes 25061.41120 $37,362.78
Carver Elem - Monitors 25061.41438 $1,381.80
Carver Elem - EXC 5061-C-027643| 25061.41210 $664.65

ORIGINAL




First ¢ Student  wvorce ., 10333402

Date: { 01/14/10 |

Customer #: | 241090 ]

Recovery School District

Patti J. Wallace, Director, Purch. & Contracts FirstGroup America
1201 N. 3rd Street 24179 Network Place
P.O. Box 94064 Chicago, IL 60673-1241

Baton Rouge, LA 70804-9064

December 1, 2009

through Recovery School District
December 31, 2000

Carver Senior - HTS Routes 25061.41120 $37,362.78
Carver Senior - Monitors 25061.41438 $1,381.80
Carver Senior - EXC 5061-C-027120] 25061.41210 $5,006.04

ORIGINAL




5 Student  mvoice

First

Recovery School District
Patti J. Wallace, Director, Purch. & Contracts
1201 N. 3rd Street

P.O. Box 94064
Baton Rouge, LA 70804-9064

Invoice #:

Date:

Customer #:

10333409

01/14/10 |

241090 ]

FirstGroup America
24179 Network Place
Chicago, IL 60673-1241

December 1, 2009

through Recovery School District
December 31, 2009

{(Welcome School) Excel Academy - HTS Routes
{(Welcome School) Excel Academy - Monitors
(Welcome School) Excel Academy - EXC

ORIGINAL

25061.41120
25061.41438
25061.41210

$8,302.84
$2,763.60
$0.00




